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KENYA FORESTRY RESEARCH INSTITUTE

INVITATION TO TENDER [ITT]

The Kenya Forestry Research Institute (KEFRI) invites sealed bids from eligible
candidates for the below listed tenders;

No | Tender Reference Tender Title Target Bid Closing Date
Number Group
1. | KEFRI/ONT/002/2020 | Proposed construction of three | Open/AGPO | Tuesday 15"
-2021 (3) no. seed stores - Riftvalley December 2020 at
(re-advertisement) eco- region research - 11.30am
programme-Londiani & Turbo
Sub Centre and central highland
eco-region research programme-
Muguga
2. KEFRI/ONT/003/2020 | Proposed Renovation of Mau | AGPO Tuesday 15"
- 2021 Sub Centre — Senetwet December 2020 at
(re-advertisement) 11.30am
3 | KEFRI/ONT/004/2020 | Proposed Chainlink Fencing at | AGPO Tuesday 15™
-2021 Tiva Woodlands-Kitui December 2020 at
(re-advertisement) 11.30am
4 KEFRI/ONT/005/2020 | Proposed Renovation of Roof | Open/AGPO | Tuesday 15"
-2021 and Completion of Kitchen and December 2020 at
Dining at KEFRI Lamu Sub- 11.30am
Centre
5 | KEFRI/ONT/006/2020 | Supply, Delivery, Installation, | Open/AGPO | Tuesday 15"
- 2021 Testing and Commissioning of December 2020 at
borehole drilling and equipping 11.30am

at KEFRI Taita Taveta Sub

Centre

Tender documents can be downloaded free of charge from KEFRI website

www.kefri.org

or Public Procurement Information Portal, www.tenders.qgo.ke. All

querries quoting the tender number and title should be emailed to : tenders@kefri.org
for the purpose of clarification.
Completed bid documents must be submitted in a plain sealed envelope (“original”
and “copy” ) all clearly marked with the tender number and name indicated as per
instructions in the tender document and addressed to:
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The Director

Kenya Forestry Research Institute

P.O BOX 20412-00200 City Square

Nairobi

and deposited in the tender box situated at the entrance of the Director’s office - KEFRI
Headquarters, Muguga, so as to be received on or before the bid closing date of Tuesday
15" December 2020 at 11:30am. Thereafter the received bids will be open
immediately in the presence of the tenderers or their representatives who choose to
attend in the Auditorium Hall - KEFRI Headquarters — Muguga.

The process of tender preparation — pre - tender site visit, closing and opening shall
be undertaken in adherence to COVID — 19 guidelines and protocols from the
Ministry of Health.

KEFRI shall not answer to any query relating to the tenders three (3) days or less prior
to the submission deadline.

DIRECTOR - KEFRI
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SECTION I: INVITATION FOR TENDER (ITT)

Tender No: KEFRI/ONT/002/2020-2021 (re — advertisement)

Tender Name: Proposed Construction of Three (3) No. Seed Stores in Rift valley
Eco- Region Research Programme-Londiani & Turbo Sub Centre, Central Highland
Eco-Region Research Programme - Muguga

Date: 1/12/2020

1.

The Kenya Forestry Research Institute invites sealed Tenders from eligible
registered contractors for Proposed Construction of three (3) No seed stores in Rift
valley Eco-Region Research Programme-Londiani & Turbo Sub Centre and
Central Highlands Eco Region Research Programme- Muguga. The Procuring
Entity has funds for use during the financial year 2020/2021.

Tendering will be conducted through Open National Tendering procedures
specified in the Public Procurement and Asset Disposal Act, 2015 and the Public
Procurement and Disposal Regulations, 2020 and is open to all Tenderers as
defined in the Regulations.

Interested eligible Tenderers may obtain Tendering Documents at the offices of
the Procurement Unit Kenya Forestry Research Institute Headquarters,
Muguga, Off Nairobi — Naivasha Road, P.O Box 20412-00200, Nairobi from
8:00 am to 5:00 pm on Mondays to Fridays inclusive except on public holidays at
a cost of Kshs 1000 or on the website www.kefri.org or Public Procurement
Information Portal (www.tenders.go.ke) and can be downloaded free of charge.

A complete set of Tendering Document(s) can be obtained/purchased by interested
Tenderers at the address given under paragraph 3 above and upon payment of a
non-refundable fee of KShs.1,000 Payment should either be by Cash, Banker’s
Draft, or Banker’s Cheque, payable to the Cashier at the Accounts Department
Kenya Forestry Research Institute Headquarters, Muguga, Off Nairobi —
Naivasha Road, P.O Box 20412-00200, Nairobi from 8:00 am to 5:00 pm on
Mondays to Fridays except on public holidays.

Completed Tender document(ORIGINAL and COPY) are to be enclosed in plain
sealed envelopes, marked with the tender number and name and be deposited in
the Tender Box situated at the office of the Director, Kenya Forestry Research
Institute or be addressed to the Director, Kenya Forestry Research Institute
Headquarters, Muguga, Off Nairobi — Naivasha Road, P.O Box 20412-00200,
Nairobi so as to be received on or before Tuesday 15" December, 2020 at 11:30
am

Late Tenders shall not be accepted.

Director
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SECTION II: INSTRUCTIONS TO TENDERERS (ITT)
1.0 Scope of Tender

1.1 KEFRI invites Tenders for the construction works as specified in the Tender Data Sheet
and Sections VI (Technical Specifications) and VII (Drawings).

1.2 The successful Tenderer will be expected to complete the works by the required completion
date specified in the Tender Data Sheet.

1.3 The objectives of the works are listed in the Tender Data Sheet. These are mandatory
requirements. Any subsequent detail is offered to support these objectives and must not be
used to dilute their importance

2.0 Source of Funds

2.0 KEFRI has set aside funds for construction works named in the Tender Data Sheet during
the Financial Year indicated in the Tender Data Sheet. It is intended that part of the
proceeds of the funds will be applied to cover eligible payments under the contract for the
works as described in the Tender Data Sheet.

2.1 Payments will be made directly by KEFRI and will be subject in all respects to the terms

and conditions of the resulting contract placed by KEFRI.

3.0 Eligible Tenderers

3.1 A Tenderer may be a natural person, private or public company, government-owned
institution, subject to sub-Clause 3.4 or any combination of them with a formal intent to
enter into an agreement or under an existing agreement in the form of a joint venture,
consortium, or association. In the case of a joint venture, consortium, or association, unless
otherwise specified in the Tender Data Sheet, all parties shall be jointly and severally
liable.

3.2 The Invitation for Tenders is open to all suppliers as defined in the Public Procurement and
Asset Disposal Act, 2015 and the Public Procurement and Asset Disposal Regulations, 2020
except as provided hereinafter.

3.3 National Tenderers shall satisfy all relevant licensing and/or registration with the
appropriate statutory bodies in Kenya, such as the Ministry of Public Works or the Energy
Regulatory Commission.

3.4 A Tenderer shall not have a conflict of interest. All Tenderers found to have a conflict of
interest shall be disqualified. A Tenderer may be considered to have a conflict of interest
with one or more parties in this Tendering process, if they:

a) Are associated or have been associated in the past directly or indirectly with employees
or agents of KEFRI or a member of a board or committee of KEFRI,;

b) Are associated or have been associated in the past, directly or indirectly with a firm or
any of its affiliates which have been engaged by KEFRI to provide consulting services
for the preparation of the design, specifications and other documents to be used for the
procurement of the works under this Invitation for Tenders;

c) Have controlling shareholders in common; or

d) Receive or have received any direct or indirect subsidy from any of them; or

e) Have the same legal representative for purposes of this Tender; or

f) Have a relationship with each other, directly or through common third parties, that puts
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them in a position to have access to information about or influence on the Tender of
another Tenderer, or influence the decisions of KEFRI regarding this Tendering process;
or

g) Submit more than one Tender in this Tendering process, however, this does not limit the
participation of subcontractors in more than one Tender, or as Tenderer and
subcontractor simultaneously.

3.5 A Tenderer will be considered to have a conflict of interest if they participated as a
consultant in the preparation of the design or technical specification of the project and
related services that are the subject of the Tender.

3.6 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Government of Kenya in accordance with GCC sub-Clause 3.2.

3.7 Government owned enterprises in Kenya may participate only if they are legally and
financially autonomous, if they operate under commercial law, are registered by the relevant
registration board or authorities and if they are not a dependent agency of the Government.

3.8 Tenderers shall provide such evidence of their continued eligibility satisfactory to KEFRI,
as KEFRI shall reasonably request.

4.0 One Tender per Tenderer

4.1 A firm shall submit only one Tender, in the same Tendering process, either individually as a
Tenderer or as a partner in a joint venture pursuant to ITT Clause 5.

4.2 No firm can be a subcontractor while submitting a Tender individually or as a partner of a
joint venture in the same Tendering process.

4.3 A firm, if acting in the capacity of subcontractor in any Tender, may participate in more
than one Tender but only in that capacity.

4.4 A Tenderer who submits or participates in more than one Tender (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause all
the Tenders in which the Tenderer has participated to be disqualified.

5.0 Alternative Tenders by Tenderers

5.1 Tenderers shall submit offers that comply with the requirements of the Tendering
documents, including the basic Tenderer’s technical design as indicated in the specifications
and Drawings and Bill of Quantities.

5.2 Alternatives will not be considered, unless specifically allowed for in the Tender Data
Sheet. If so allowed, sub-Clause 5.2 and 5.3 shall govern.

5.3 When alternative times for completion are explicitly invited, a statement to that effect will
be included in the Tender Data Sheet as will the method of evaluating different times for
completion.

5.4 If so allowed in the Tender Data Sheet, Tenderers wishing to offer technical alternatives to
the requirements of the Tendering documents must also submit a Tender that complies with
the requirements of the Tendering documents, including the basic technical design as
indicated in the specifications.

5.5 In addition to submitting the basic Tender, the Tenderer shall
provide all information necessary for a complete evaluation of the alternative by KEFRI,
including technical specifications, breakdown of prices, and other relevant details. Only the
technical alternatives, if any, of the lowest evaluated Tenderer conforming to the basic
technical requirements shall be considered by KEFRI.

Page 7 of 83



6.0 Cost of Tendering
6.1 The Tenderer shall bear all costs associated with the preparation and submission of its

Tender, and KEFRI shall in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the Tendering process.

7.0 Site Visit and Pre-Tender Meeting

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is advised to visit and
examine the Site of Works and its surroundings and obtain all information that may
be necessary for preparing the Tender and entering into a contract for construction of
the Works. The costs of visiting the Site shall be at the Tenderer’s own expense.

7.2 KEFRI will conduct a site visit and a pre-Tender meeting. The purpose of the pre-Tender

meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

7.3 The Tenderer’s designated representative is invited to attend a site visit and pre-Tender
meeting which, if convened, will take place at the venue and time stipulated in the Tender
Data Sheet.

7.4 The Tenderer is requested as far as possible, to submit any questions in writing or by
electronic means to reach KEFRI before the pre-Tender meeting. It may not be practicable
at the meeting to answer all questions, but questions and responses will be transmitted in
accordance with sub-Clause 7.5.

7.5 Minutes of the pre-Tender meeting, including the text of the questions raised and the
responses given together with any responses prepared after the pre-Tender meeting will be
transmitted within the time stated in the Tender Data Sheet to all purchasers of the
Tendering documents. Any modification of the Tendering documents listed in sub-Clause
8.1 that may become necessary as a result of the pre-Tender meeting shall be made by
KEFRI exclusively through the issue of an Addendum pursuant to ITT sub Clause 10.2 and
not through the minutes of the pre-Tender meeting.

7.6 Non-attendance during the site visit or pre-Tender meeting will not be a cause for
disqualification of a Tenderer unless specified to the contrary in the Tender Data Sheet.

8.0 Content of Tendering Documents
8.1 The works required, Tendering procedures, and contract terms are prescribed in the
Tendering Documents. In addition to the Section | - Invitation for Tenders, Tendering
documents which should be read in conjunction with any addenda issued in accordance
with ITT sub Clause 10.2 include:

Section Il Instructions to Tenderers
Section 11 Tender Data Sheet

Section IV General Conditions of Contract
Section V Contract Data Sheet

Section VI Specifications
Section VII Drawings
Section VIII  Bill of Quantities
Section 1X Forms of Tender

e Form of Tender
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Appendix to Tender
Confidential Business Questionnaire
Integrity Declaration
Letter of Acceptance
Form of Contract Agreement
Section X Forms of Security
e Tender Security Form
e Tender Securing Declaration
e Performance Bank or Insurance Guarantee
e Advance Payment Guarantee
Section XI Form RB1 Application to Public Procurement Administrative Review Board

8.2 The number of copies to be completed and returned with the Tender is specified in the
Tender Data Sheet.

8.3 The Invitation for Tenders (Section 1) issued by KEFRI is not part of the Tendering
Documents and is included for reference purposes only. In case of discrepancies between
the Invitation for Tenders and the Tendering Documents listed in sub-Clause 8.1 above,
the said Tendering Documents will take precedence.

8.4 KEFRI is not responsible for the completeness of the Tendering Documents and their
addenda, if they were not obtained directly from the authorized staff of KEFRI.

8.5 The Tenderer is expected to examine all instructions, forms, terms and specifications in
the Tendering documents. Failure to furnish all information required by the Tendering
Documents or to submit a Tender substantially responsive to the Tendering documents in
every respect will be at the Tenderer’s risk and may result in the rejection of its Tender.

9.0 Clarification of Tendering Documents

9.1 A prospective Tenderer requiring any clarification of the Tendering documents may
notify KEFRI in writing, e-mail or facsimile at KEFRI's address indicated in the
Tender Data

9.2 KEFRI will within the period stated in the Tender Data Sheet respond in writing to any
request for clarification provided that such request is received no later than the period
indicated in the Tender Data Sheet prior to the deadline for the submission of Tenders
prescribed in sub-Clause 22.1.

9.3 Copies of KEFRI's response will be forwarded to all Purchasers of the Tendering
documents, including a description of the inquiry, but without identifying its source.

9.4 Should KEFRI deem it necessary to amend the Tendering documents as a result of a
clarification, it shall do so following the procedure under ITT Clause 10.

10.0 Amendments of the Tendering Documents

10.1 Before the deadline for submission of Tenders, KEFRI may, for any reason,
whether at its own initiative or in response to a clarification requested by a
prospective Tenderer, modify the Tendering documents by issuing addenda

10.2  Any addendum issued shall be part of the Tender documents pursuant to sub-
Clause 8.1 and shall be communicated in writing, by e-mail or facsimile to all who
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have obtained the Tendering documents directly from KEFRI. In order to allow
prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, KEFRI at its discretion shall extend, as necessary, the
deadline for submission of Tenders, in accordance with sub-Clause 22.2

11.0 Preparation of Tenders

Language of Tender

11.1 The Tender, and all correspondence and documents related to the Tender exchanged
by the Tenderer and KEFRI shall be written in the Tender language stipulated in the
Tender Data Sheet. Supporting documents and printed literature furnished by the
Tenderer may be in another language provided they are accompanied by an accurate
translation of the relevant passages in the above stated language, in which case, for
purposes of interpretation of the Tender, the translation shall prevail.

12.0 Documents Constituting the Tender
12.1  The Tender submitted by the Tenderer shall consist of the following components:

a) The Form of Tender (in the format indicated in Section 1X) completed in accordance with
ITT Clause 15, 16 and 17,

b) Information requested by Instructions to Tenderers ITT sub-Clause 13.2; 13.3 and 13.4;

c) Tender Security or Tender Securing Declaration in accordance with Instructions to
Tenderers ITT Clause 19;

d) Priced Bill of Quantities;
e) Qualification Information Form and Documents;

f) Alternative offers where invited in accordance with Instructions to Tenderers ITT Clause
5;

g) Written confirmation authorizing the signatory of the Tender to commit the Tenderer in
accordance with Instructions to Tenderers ITT sub Clause 19.2; and

h) And any information or other materials required be completing and submitting by
Tenderers, as specified in the Tender Data Sheet.
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13.0 Documents Establishing Eligibility and Qualifications of the Tenderer

13.0 Pursuant to ITT Clause 13, the Tenderer shall furnish, as part of its Tender,
documents establishing the Tenderer’s eligibility to Tender and its qualifications to
perform the contract if its Tender is accepted.

13.1 In the event that pre-qualification of potential Tenderers has been undertaken, only
Tenders from pre-qualified Tenderers will be considered for award of contract. These
qualified Tenderers should submit their Tenders with any information updating the
original pre-qualification applications or, alternatively, confirm in their Tenders that the
originally submitted pre-qualification information remains essentially correct as of the
date of Tender submission. The update or confirmation should be provided in Section IX.

13.2 If KEFRI has not undertaken pre-qualification of potential Tenderers, to qualify for
award of the contract, Tenderers shall meet the minimum qualifying criteria specified in
the Tender Data Sheet:

13.3  Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements, unless otherwise stated in the Tender Data Sheet:

a) The Tender shall include all the information listed in the Tender Data Sheet pursuant to sub-
Clause 13.3 above for each joint venture partner;

b) The Tender shall be signed so as to be legally binding on all partners;

¢) One of the partners will be nominated as being in charge, and this authorization shall be evidenced
by submitting a power of attorney signed by legally authorized signatories of all the partners;

d) The partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of a joint venture and the entire execution of the Contract, including
payment, shall be done exclusively with the partner in charge;

e) All partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms and a statement to this effect shall be included in
the authorization mentioned under (c) above as well as in the Tender and in the Agreement (in
case of a successful Tender); and

f) A copy of the joint venture agreement entered into by all partner shall be submitted with the
Tender. Alternatively, a Letter of Intent to execute a joint venture agreement in the event of a
successful Tender shall be signed by all partners and submitted with the Tender, together with a
copy of the proposed Agreement.

g) The Tender Security and Tender Securing Declaration as stated in accordance with ITT Clause 19,

and in case of a successful Tender, the Agreement, shall be signed so as to be legally binding on
all partners.
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14.0 Lots Package
14.0 When Tendering for more than one contract under the lots arrangements, the
Tenderer must provide evidence that it meets or exceeds the sum of all the individual
requirements for the lots being tendered in regard to:

a) Average annual turnover;

b) Particular experience including key production rates;
c¢) Financial means, etc;

d) Personnel capabilities; and

e) Equipment capabilities.

14.2 In case the Tenderer fails to fully meet any of these criteria, it may be
qualified only for those lots for which the Tenderer meets the above requirement.

15.0 Form of Tender

15.0 The Tenderer shall fill the Form of Tender furnished in the Tendering Documents.
The Form of Tender must be completed without any alterations to its format and no
substitute shall be accepted.

16.0 Tender Prices
16.0 The Contract shall be for the whole Works, as described in sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Tenderer.

16.1 The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the Tenderer will not be
paid for by KEFRI when executed and shall be deemed covered by the other rates and
prices in the Bill of quantities.

16.2  All duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 15 days prior to the deadline for submission of Tenders,
shall be included in the rates, prices and total Tender price submitted by the Tenderer.

16.3 The rates and prices quoted by the Tenderer shall be subject to adjustment during the
performance of the Contract if provided for in the Tender Data Sheet and the provisions
of the Conditions of Contract. The Tenderer shall submit with the Tender all the
information required under the Contract Data Sheet.

17.0 Tender Currencies
17.0 The unit rates and prices shall be quoted by the Tenderer in the currency as specified
in the Tender Data Sheet.

17.1  Tenderers shall indicate details of their expected foreign currency requirements in the
Tender, if any. The rates of exchange to be used by the Tenderers in arriving at the local
currency equivalent shall be the selling rates for similar transactions established by the
authority specified in the Tender Data Sheet prevailing on the date 28 days prior to the
latest deadline for submission of Tenders. These exchange rates shall apply for all
payments so that no exchange risk will be borne by the Tenderer. In any case, payments
will be computed using the rates quoted in the Tender.

17.2  Tenderers may be required by KEFRI to clarify their foreign currency requirements
and to substantiate that the amounts included in the rates and prices and in the Contract
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Data Sheet are reasonable and responsive to sub-Clause 17.1.

18.0 Tender Validity Period
18.0 Tenders shall remain valid for the period specified in the Tender Data Sheet
after the Tender submission deadline prescribed by KEFRI, pursuant to ITT Clause
18.1 A Tender valid for a shorter period shall be rejected by KEFRI as non-
responsive.

18.2 In exceptional circumstances, prior to expiry of the original Tender validity
period, KEFRI may request that the Tenderers extend the period of validity for a
specified additional period. The request and the Tenderers' responses shall be made in
writing or by cable. A Tenderer may refuse the request without forfeiting its Tender
Security or causing to be executed its Tender Securing declaration. A Tenderer
agreeing to the request will not be required or permitted to otherwise modify the
Tender, but will be required to extend the validity of its Tender Security or Tender
Securing declaration for the period of the extension, and in compliance with ITT
Clause 19 in all respects.

18.3 In the case of fixed price contracts, if the award is delayed by a period
exceeding sixty (60) days beyond the expiry of the initial Tender validity period, the
contract price will be increased by a factor specified in the request for extension. The
Tender evaluation shall be based on the Tender price without taking into
consideration on the above correction.

19.0 Tender Security and Tender Securing Declaration

19.0 Pursuant to ITT Clause 12, where required in the Tender Data Sheet, the Tenderer
shall furnish as part of its Tender, a Tender Security in original form and in the amount
and currency specified in the Tender Data Sheet.

19.1 A Tender Securing Declaration as specified in the Tender Data Sheet in the format
provided in section X shall be provided as a mandatory requirement.

19.2 The Tender Security or Tender Securing Declaration is required to protect KEFRI
against the risk of Tenderer’s conduct which would warrant the security’s forfeiture,
pursuant to ITT sub-Clause 19.9.

19.3 The Tender Security shall be denominated in the currency of the Tender and shall be
in one of the following forms:

a) Cash;

b) A Bank Guarantee;

¢) An Insurance Bond issued by an insurance firm approved by the PPRA located in Kenya;
d) Anirrevocable letter of credit issued by a reputable bank.

19.4 The Tender Security shall be in accordance with the Form of the Tender Security
included in Section X or another form approved by KEFRI prior to the Tender
submission.

19.5 The Tender Security shall be payable promptly upon written demand by KEFRI in
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case any of the conditions listed in sub-Clause 19.8 are invoked.

19.6  Any Tender not accompanied by a Tender Security in accordance with sub-Clauses
19.1 or 19.3 shall be rejected by KEFRI as non-responsive, pursuant to ITT Clause 28.

19.7 KEFRI shall immediately release any Tender Security if:
a) The procuring proceedings are terminated;

b) KEFRI determines that none of the submitted Tenders is responsive;
c) A contract for the procurement is entered into.

19.8 The Tender Security shall be forfeited and the Tender Securing Declaration executed
if the Tenderer:

a) Withdraws its Tender after the deadline for submitting Tenders but before the expiry of the period
during which Tenders must remain valid,;

b) Rejects a correction of an arithmetic error pursuant to sub-Clause 29.2;
c) Refuse to enter into a written contract in accordance with ITT Clause 40;
d) Fails to furnish the Performance Security in accordance with ITT Clause 41.

19.9 The Tender Security and Tender Securing Declaration of a joint venture must be in
the name of the joint venture submitting the Tender.

19.10 A Tenderer shall be suspended from being eligible for Tendering in any contract with
KEFRI for the period of time indicated in the Tender Securing Declaration:

a) If the Tenderer withdraws its Tender, except as provided in ITT sub-Clauses 18.2 and 29.2; or
b) In the case of a successful Tenderer, if the Tenderer fails within the specified time limit to:
() Sign the contract; or

(i) Furnish the required Performance Security.

20.0 Format and Signing of Tender

20.0 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT Clause 12 of these Instructions to Tenderers, with the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the Tender Data Sheet, and clearly marked as
“COPIES”. In the event of discrepancy between them, the original shall prevail.

20.1 The original and all copies of the Tenders shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign on behalf of the
Tenderer. This authorization shall consist of a written confirmation as specified in the
Tender Data Sheet and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All
pages of the Tender, except for un-amended printed literature, shall be initialled by the
person or persons signing the Tender.
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20.2  Any interlineations, erasures, or overwriting shall be valid only if they are initialled
by the person or persons signing the Tender.

20.3  The Tenderer shall furnish information as described in the Form of Tender on
commissions or gratuities, if any, paid or to be paid to agents relating to this Tender and
to contract execution if the Tenderer is awarded the contract

21.0 Submission of Tenders

Sealing and Marking of Tenders

21.1  The Tenderer shall seal the original and each copy of the Tender in separate
envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. The
envelopes shall then be sealed in an outer envelope securely sealed in such a
manner that opening and resealing cannot be achieved undetected.

21.2  The inner and outer envelopes shall:
a) Be addressed to KEFRI at the address given in the Tender Data Sheet; and

b) Bear the Project name indicated in the Tender Data Sheet, the Invitation for Tenders
(IFB) title and number indicated in the Tender Data Sheet, and a statement: “DO NOT
OPEN BEFORE,” to be completed with the time and the date specified in the Tender
Data Sheet, pursuant to ITT sub-Clause 22.1.

21.3 In addition to the identification required in sub-Clause 21.2, the inner
envelopes shall also indicate the name and address of the Tenderer to enable the
Tender be returned unopened in case it is declared late, pursuant to sub-Clause
22.1 and for matching purpose under ITT Clause 23

21.4 If the outer envelope is not sealed and marked as required by ITT sub clause 21.2,

KEFRI shall assume no responsibility for misplacement or premature opening of the
Tender.

22.0 Deadline for Submission of Tenders
22.1 Tenders shall be received by KEFRI at the address specified under ITT sub-Clause
21.2 no later than the date and time specified in the Tender Data Sheet.

22.2 KEFRI may, in exceptional circumstances and at its discretion, extend the deadline for
the submission of Tenders by amending the Tendering documents in accordance with
ITT Clause 9, in which case all rights and obligations of KEFRI and Tenderers
previously subject to the deadline will thereafter be subject to the new deadline.

22.3 The extension of the deadline for submission of Tenders shall not be made later than
the period specified in the Tender Data Sheet before the expiry of the original
deadline.

23.0 Late Tenders

23.1 KEFRI shall not consider for evaluation any Tender that arrives after the deadline for
submission of Tenders, in accordance with ITT Clause 22.

23.2 Any Tender received by KEFRI after the deadline for submission of Tenders shall be
declared late, rejected and returned unopened to the Tenderer
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24.0 Modification, Substitution and Withdrawal of Tenders

24.1 A Tenderer may modify or substitute or withdraw its Tender after it has been
submitted, provided that written notice of the modification, including substitution
or withdrawal of the Tender, is received by KEFRI prior to the deadline
prescribed for submission of Tenders prescribed under ITT sub-Clause 22.1.

24.2  The Tenderer’s modification or substitution or withdrawal notice shall be
prepared, sealed, marked, and dispatched in accordance with the provisions of ITT
Clauses 20 and 21 with the outer and inner envelopes additionally marked
“MODIFICATION” or SUBSTITUTION or “WITHDRAWAL” as appropriate.
The notice may also be sent by electronic mail and facsimile, but followed by a
signed confirmation copy, postmarked not later than the deadline for submission
of Tenders.

24.3 No Tender may be withdrawn, replaced or modified in the interval between
the deadline for submission of Tenders and the expiration of the period of Tender
validity specified by the Tenderer on the Tender Form. Withdrawal of a Tender
during this interval shall result in the Tenderer’s forfeiture of its Tender Security
or execution of Tender Securing Declaration, pursuant to the ITT sub-Clause 19.9.

24.4  Withdrawal of a Tender between the deadline for submission of Tenders and
the expiration of the period of Tender validity specified in the Tender Data Sheet
or as extended pursuant to sub-Clause 22.2 shall result in the forfeiture of the
Tender Security and execution of Tender Securing Declaration pursuant to ITT
sub-Clause 19.9.

245 Withdrawal of a Tender between the deadline for submission of Tenders and
the expiration of the period of Tender validity specified in the Tender Data Sheet
or as extended pursuant to sub-Clause 22.2 shall result in the forfeiture of the
Tender Security and execution of Tender Securing Declaration pursuant to ITT
sub-Clause 19.9.

24.6  Tenderers may only offer discounts to, or otherwise modify the prices of their
Tenders by submitting Tender modifications in accordance with this Clause, or
included in the original Tender submission

25.0 Opening and Evaluation of Tenders
Opening of Tenders

25.1 KEFRI will open all Tenders including modifications, substitution or
withdraw notices made pursuant to ITT Clause 24, in public, in the presence of
Tenderers or their representatives who choose to attend and other parties with
legitimate interest and Tender proceedings, at the place on the date and at time
specified in the Tender Data Sheet. The Tenderers’ representatives who are
present shall sign a register as proof of their attendance.

25.2  Envelopes marked “WITHDRAWAL?” shall be opened and read out first.
Tenders for which an acceptable notice of withdrawal has been submitted
pursuant to ITT Clause 24 shall not be opened but returned to the Tenderer. If the
withdrawal envelope does not contain a copy of the “Power of Attorney”
confirming the signature as a person duly authorized to sign on behalf of the
Tenderer, the corresponding Tender will be opened. Subsequently, all envelopes
marked ""MODIFICATION" shall be opened and the submissions therein read
out in appropriate detail. Thereafter all envelopes marked or "SUBSTITUTION"
opened and the submissions therein read out in appropriate detail.
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25.3

All other envelopes shall be opened one at a time. The Tenderers' names, the Tender prices,
the total amount of each Tender and of any alternative Tender (if alternatives have been
requested or permitted), any discounts, the presence or absence of Tender security, and such
other details as the appropriate tender opening committee may consider appropriate, will be
announced by the Secretary of the Tender Opening Committee at the opening.

25.4

Tenders or modifications that are not opened and not read out at Tender opening shall not be
considered further for evaluation, irrespective of the circumstances. In particular, any discount
offered by a Tenderer which is not read out at Tender opening shall not be considered further.

25.5

Tenderers are advised to send in a representative with the knowledge of the content of the
Tender who shall verify the information read out from the submitted documents. Failure to
send a representative or to point out any un-read information by the sent Tenderer’s
representative shall indemnify KEFRI against any claim or failure to read out the correct
information contained in the Tenderer’s Tender.

25.6
No Tender will be rejected at Tender opening except for late Tenders which will be returned
unopened to the Tenderer, pursuant to ITT Clause 23.

25.7

The Secretary of the appropriate tender opening committee shall prepare minutes of the Tender
opening. The record of the Tender opening shall include, as a minimum: the name of the
Tenderers and whether or not there is a withdrawal, substitution or modification, the Tender
price per Lot if applicable, including any discounts and alternative offers and the presence or
absence of a Tender Security or Tender Securing Declaration.

25.8

The Tenderers’ representatives who are present shall be requested to sign the record. The
omission of a Tenderer’s signature on the record shall not invalidate the contents and affect the
record.

25.9
A copy of the minutes of the Tender opening shall be furnished to individual Tenderers upon
request.

26.0 Confidentiality

26.1

Information relating to the examination, clarification, evaluation, and comparison of Tenders
and recommendations for the award of a Contract shall not be disclosed to Tenderers or any
other persons not officially concerned with such process until the award to the successful
Tenderer has been announced.

26.2
Any effort by a Tenderer to influence KEFRI’s processing of Tenders or award decisions may
result in the rejection of his Tender.

26.3

Notwithstanding sub-Clause 26.2, from the time of Tender opening to the time of Contract
award, if any Tenderer wishes to contact KEFRI on any matter related to the Tendering
process, it should do so in writing.
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27.0 Clarification of Tenders

27.1

To assist in the examination, evaluation, comparison of Tenders and post-qualification of the
Tenderer, KEFRI may, at its discretion, ask a Tenderer for clarification of its Tender including
breakdown of prices. Any clarification submitted by a Tenderer that is not in response to a
request by KEFRI shall not be considered.

27.2

The request for clarification and the response shall be in writing. No change in the prices or
substance of the Tender shall be sought, offered, or permitted except to confirm the correction
of arithmetic errors discovered by KEFRI in the evaluation of Tenders in accordance with ITT
Clause 29.

27.3

From the time of Tender opening to the time of Contract award if any Tenderer wishes to
contact KEFRI on any matter related to the Tender it should do so in writing.

28.0 Preliminary Examination of Tenders
28.1
Prior to the detailed evaluation of Tenders, KEFRI will determine whether:

a) The Tender has been submitted in the required format;

b) Any Tender Security submitted is in the required form, amount and validity period,;

c) The Tender has been signed by the person lawfully authorized to do so;

d) The required number of copies of the Tender have been submitted;

e) The Tender is valid for the period required;

f) All required documents and information have been submitted; and

g) Any required samples have been submitted.

28.2

KEFRI will confirm that the documents and information specified under ITT Clause 12 and
ITT Clause 13 have been provided in the Tender. If any of these documents or information is
missing, or is not provided in accordance with the Instructions to Tenderers, the Tender shall
be rejected.

28.3

KEFRI may waive any minor informality, nonconformity, or irregularity in a Tender which
does not constitute a material deviation, provided such waiver does not prejudice or affect the
relative ranking of any Tenderer

28.4

A substantially responsive Tender is one which conforms to all the terms, conditions, and
specifications of the Tendering documents, without material deviation or reservation. A
material deviation or reservation is one that:

a) Affects in any substantial way the scope, quality, or execution of the Works;

b) Limits in any substantial way, inconsistent with the Tendering documents, KEFRI's rights
or the Tenderer’s obligations under the Contract; or
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c) If rectified, would affect unfairly the competitive position of other Tenderers presenting
substantially responsive Tenders.

28.5

If a Tender is not substantially responsive, it will be rejected by KEFRI, and may not

subsequently be made responsive by correction or withdrawal of the non-conforming deviation

or reservation.

29.0 Correction of Errors

29.1

Tenders determined to be substantially responsive will be checked by KEFRI for any

arithmetic errors. Errors will be corrected by KEFRI as follows:

a) If there is a discrepancy between unit prices and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail, and the total price shall
be corrected, unless in the opinion of KEFRI there is an obvious misplacement of the
decimal point in the unit price, in which the total price as quoted shall govern and the unit
price shall be corrected;

b) If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

c) Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.

29.2

The amount stated in the Tender will, be adjusted by KEFRI in accordance with the above
procedure for the correction of errors and, with, the concurrence of the Tenderer, shall be
considered as binding upon the Tenderer. If the Tenderer does not accept the corrected
amount, its Tender will then be rejected, and the Tender Security may be forfeited and the
Tender Securing Declaration may be executed in accordance with sub-Clause 19.9.

30.0 Conversion to Single Currency

30.1

To facilitate the evaluation and comparison, KEFRI will convert all Tender prices expressed in
the amounts in various currencies in which the Tender prices are payable to Kenya Shillings at
the selling exchange rate established for similar transactions by the Central Bank of Kenya
ruling on the date specified in the Tender Data Sheet.

31.0 Comparison of Tenders

31.1

KEFRI shall evaluate and compare only the Tenders determined to be substantially responsive
in accordance with ITT Clause 28.

31.2

In evaluating the Tenders, KEFRI will determine for each Tender the evaluated Tender price
by adjusting the Tender price as follows:

Making any correction for errors pursuant to ITT Clause 29;

Excluding provisional sums and the provision, if any for contingencies in the Bill of
Quantities, but including Day work, where priced competitively; and

Making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with sub-Clause 24.5.

313

KEFRI may waive any minor informality or non-conformity, which does not constitute a
material deviation, provided such waiver does not prejudice or affect the relative standing of
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any Tenderer. Variations, deviations, and alternative offers and other factors, which are in
excess of the requirements of the Tendering documents or otherwise result in unsolicited
benefits for KEFRI will not be taken into account in Tender evaluation.

32.0 National Preference

32.1
In the evaluation of Tenders KEFRI shall apply exclusive preference to citizens of Kenya
where:

a) The funding is 100% from the Government of Kenya or a Kenyan body;
b) The amounts are below the prescribed threshold of KShs.200 million;

32.2
To qualify for the preference the candidate shall provide evidence of eligibility by:

a) Proving Kenyan citizenship by production of a Kenyan Identity Card; or

b) Providing proof of being a “citizen contractor” in terms of section 3(1) of the Act, i.e. being
a natural person or an incorporated company wholly owned and controlled by persons who
are citizens of Kenya

32.3

The Minister of Finance may prescribe additional preference and/or reservation schemes, for
example for procurements above these thresholds. If such additional preference schemes
apply, details will be given in the Tender Data Sheet.

33.0 Determination of the Lowest Evaluated Tender

33.1

The Tender with the lowest evaluated price from among those which are eligible, compliant
and substantially responsive shall be the lowest evaluated Tender.

34.0 Post-qualification of Tenderer

34.1

If specified in the Tender Data Sheet, post-qualification shall be undertaken.

34.2

KEFRI will determine to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated responsive Tender is qualified to perform the contract
satisfactorily, in accordance with the criteria listed in sub-Clause 13.3.

34.3

The determination will take into account the Tenderer’s financial, technical, and production
capabilities. It will be based upon an examination of the documentary evidence of the
Tenderer’s qualifications submitted by the Tenderer, pursuant to sub-Clause 13.3, as well as
such other information as KEFRI deems necessary and appropriate. Factors not included in
these Tendering documents shall not be used in the evaluation of the Tenderer’s qualifications.

34.4

An affirmative determination will be a prerequisite for award of the contract to the Tenderer.
A negative determination will result in rejection of the Tenderer’s Tender, in which event
KEFRI will proceed to the next lowest evaluated Tender to make a similar determination of
that Tenderer’s capabilities to perform satisfactorily.
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35.0 Award of Contract

Criteria of Award

35.1

Subject to ITT Clause 35 and 36, KEFRI will award the Contract to the Tenderer whose
Tender has been determined to be substantially responsive to the Tendering documents and
who has offered the lowest Evaluated Tender Price, provided that such Tenderer has been
determined to be:

a) Eligible in accordance with the provisions of ITT Clause 3;

b) Is determined to be qualified to perform the Contract satisfactorily;

¢) Successful negotiations have been concluded.

35.2

If, pursuant to sub-Clause 14.1, this Contract is being awarded on a “lot and package” basis,
the lowest evaluated Tender price will be determined when evaluating this Contract in
conjunction with other Contracts to be awarded concurrently, taking into account any
discounts offered by the Tenderer for award of more than one Contract.

36.0 Clarifications

36.1

Clarifications may be undertaken with the lowest evaluated Tenderer relating to the following
areas:

a) A minor alteration to the technical details of the statement of requirements;

b) Reduction of quantities for budgetary reasons, where the reduction is in excess of any
provided for in the Tendering documents;

c) A minor amendment to the Contract Data Sheet;
d) Finalizing payment arrangements;
e) Mobilization arrangements;

f) Agreeing final delivery or work schedule to accommodate any changes required by
KEFRI;

g) The methodology or staffing; or

h) Clarifying details that were not apparent or could not be finalized at the time of Tendering.

36.2
Clarifications shall not change the substance of the tender.
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37.0 Procuring Entity’s Right to Accept any Tender and to Reject any or all
Tenders

37.1

Notwithstanding ITT Clause 35, KEFRI reserves the right to accept or reject any Tender, and
to cancel the Tendering process and reject all Tenders, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Tenderer or Tenderers.
37.2

Notice of the rejection of all Tenders shall be given promptly within 14 days to all
Contractors that have submitted Tenders.

37.3

KEFRI shall upon request communicate to any Tenderer the grounds for its rejection of its
Tenders, but is not required to justify those grounds.

38.0 Procuring Entities Right to Vary Quantities at the Time of Award

38.1

KEFRI reserves the right at the time of contract award to increase or decrease the quantity of
goods or related services originally specified in these Tendering documents (schedule of
requirements) provided this does not exceed by the percentage indicated in the Tender Data
Sheet, without any change in unit price or other terms and conditions of the Tender and
Tendering documents.

39.0 Notification of Award

39.1

The Tenderer whose Tender has been accepted will be notified of the award by KEFRI prior
to expiration of the Tender validity period by e-mail or facsimile confirmed by registered
letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") will state the sum that KEFRI will pay the Contractor in consideration of the
provision and maintenance of the Work(s) as prescribed by the Contract (hereinafter and in
the Contract called the “Contract Price™).

39.2

The notification of award will constitute the formation of the Contract, subject to the Tenderer
furnishing the Performance Security in accordance with ITT Clause 41 and signing the
Contract in accordance with sub-Clause 40.2
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39.3

At the same time as the person submitting the successful Tender is notified, KEFRI will
notify each unsuccessful Tenderer, the name of the successful Tenderer and the Contract
amount and will discharge the Tender Security and Tender Securing Declaration of the
Tenderer pursuant to ITT sub Clause 19.7.

39.4

If, after notification of award, a Tenderer wishes to ascertain the grounds on which it’s Tender
or application for pre-qualification was unsuccessful, it should address its request to the
secretary of the Tender Committee that authorized the award of contract. The secretary of the
Tender Committee shall, within fourteen days after a request, provide written reasons as to
why the Tender, proposal or application to be pre-qualified was unsuccessful. However,
failure to take this opportunity to clarify the grounds for rejection does not affect the
Tenderer’s right to seek immediate review by the Public Procurement Administrative Review
Board under Clause 45.

40.0 Signing of Contract

40.1

Promptly, and in no case later than 14 days, after notification, Procuring Entity shall send the
successful Tenderer the Agreement and Contract Data Sheet, incorporating all agreements
between the parties obtained as a result of Contract negotiations.

40.2

Within the period specified in the notification or Tender Data Sheet but not earlier than
fourteen (14) days since notification of award of contract, the successful Tenderer shall sign
and date the contract and return it to KEFRI.

41.0 Performance Security

41.1

Within thirty (30) days but after 14 days after receipt of the Letter of Acceptance, the
successful Tenderer shall deliver to KEFRI a Performance Security in the amount and in the
form stipulated in the Tender Data Sheet and the Contract Data Sheet, denominated in the type
and proportions of currencies in the Letter of Acceptance and in accordance with the
Conditions of Contract.

41.2
If the Performance Security is provided by the successful Tenderer in the form of a Bank
Guarantee or Insurance Bond, it shall be issued either:

a) At the Tenderer’s option, by a bank or insurance firm located in Kenya, or a foreign bank
or insurance firm through a correspondent bank or insurance firm located in Kenya;

b) With the consent of KEFRI, directly by a foreign bank acceptable to KEFRI.

41.3

Failure of the successful Tenderer to comply with the requirement of sub-Clause 41.1 shall
constitute sufficient grounds for the annulment of the award and forfeiture of the Tender
Security, in which event KEFRI may make the award to the next lowest evaluated Tenderer or
call for new Tenders.

42.0 Advance Payment
421
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KEFRI will provide an Advance Payment as stipulated in the Conditions of Contract, subject
to a maximum amount, as stated in the Tender Data Sheet.

42.2

The Advance Payment request shall be accompanied by an Advance Payment Security
(Guarantee) in the form provided in Section X. For the purpose of receiving the Advance
Payment, the Tenderer shall make an estimate of, and include in its Tender, the expenses that
will be incurred in order to commence work. These expenses will relate to the purchase of
equipment, machinery, materials, and on the engagement of labour during the first month
beginning with the date of KEFRI’s “Notice to Commence” as specified in the Contract Data
Sheet.

43.0 Adjudicator

43.1

KEFRI proposes the person named in the Tender Data Sheet to be appointed as Adjudicator
under the Contract, at an hourly fee specified in the Tender Data Sheet, plus reimbursable
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in the
Tender. If, in the Letter of Acceptance, KEFRI has not agreed on the appointment of the
Adjudicator, the Adjudicator shall be appointed by the Appointing Authority designated in the
Contract Data Sheet at the request of either party.

44.0 Review of Procurement Decisions

Right to Review

44.1

A Tenderer who claims to have suffered or risk suffering, loss or damage or injury as a result
of breach of a duty imposed on a Procuring Entity or an Approving Authority by the Public
Procurement and Asset Disposal Act, 2015 and the Public Procurement and Asset Disposal
Regulations 2020, the procurement proceedings or processes, may seek administrative review
as prescribed by the Act. The following matters, however, shall not be subject to the
administrative review:

a) The choice of procurement method;
b) a decision by KEFRI to reject all Tenders, proposals or quotations;

c) Where a contract is signed in accordance to Section 68 of the Public Procurement and
Asset Disposal Act,2015;

d) Where an appeal is frivolous.
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45.0 Time Limit on Review

45.1

The Tenderer shall submit an application for review in the number of copies and pay fees as
prescribed by the Public Procurement and Asset Disposal Regulations 2020 within fourteen
(14) days of the time the Tenderer became or should have become aware of the circumstances
giving rise to the complaint or dispute.

Submission of Applications for Review by the Public Procurement

46.0Administrative Review Board

46.1

Any application for administrative review shall be submitted in writing to the Secretary,
Public Procurement Administrative Review Board on Form RB 1 at the address shown in the
Tender Data Sheet. The secretary to the review board shall immediately after filing of the
request, serve a copy thereof on KEFRI or Director-General as the case may be.

46.2

The application for administrative review shall be in accordance with the requirements of
Regulation 73 of the Public Procurement and asset Disposals Regulations,2020, including:
a) Reasons for the complaint, including any alleged breach of the Act or Regulations;

b) An explanation of how the provisions of the Act and or Regulation has been breached or
omitted, including the dates and name of the responsible public officer, where known;

c) Statements or other evidence supporting the complaint where available as the applicant
considers necessary in support of its request;

d) Remedies sought;

e) Any other information relevant to the complaint.
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47.0 Decision by the Public Procurement Administrative Review Board

47.1

The Administrative Review Board shall within thirty days after receipt of an application for
administrative review deliver a written decision which shall indicate:

a) Annulling anything KEFRI has done in the procurement proceedings, including annulling
the procurement proceedings in their entirety;

b) Giving directions to KEFRI with respect to anything to be done or redone in the
procurement proceedings;

c) Substituting the decision of the Review Board for any decision of KEFRI in the
procurement proceedings;

d) Order the payment of costs as between parties to the review.

47.2

The decision made by the Review Board shall, be final and binding on the parties unless
judicial review thereof commences within fourteen (14) days from the date of the Review
Board’s decision.

48.0 Appeal on the decision of the Review Board

48.1

Any party to the review aggrieved by the decision of the Review Board may appeal to the
High Court and the decision of the High Court shall be final.
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SECTION I1l: TENDER DATA SHEET AND EVALUATION CRITERIA
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TENDER DATA SHEET (TDS)

(A) Instructions to Tenderers Clause Reference

TDS ITT
Reference | Clause
Number Number

Amendments of, and Supplements to, Clauses in the Instruction
to Tenderers

A. Introduction

1. 11

The Procuring Entity is Kenya Forestry Research Institute

2. 11

Name of Project is Proposed Construction of three (3) No seed
stores in Riftvalley Eco- Region Research Programme-Londiani
& Turbo Sub Centres and Central Highlands Eco-Region
Research Programme-Muguga

The construction works shall be expected to be completed within 8
months after Contract signing

The Objectives of the Project: To construct storage facility for
seeds and sales offices

Name of financing institution is KEFRI

Name of the Procuring is Kenya Forestry Research Institute
Financial Year 2020/2021

Works under the contracts: Proposed Construction of three (3) No
seed stores in Riftvalley Eco- Region Research Programme-

Londiani & Turbo Sub Centre and Central Highlands Eco-
Region Research Programme-Muguga

The loan/ credit number is N/A

Alternative Tenders are Not allowed in this Tender.

Alternative time for completion: to be advised where applicable

Only Tenderers registered as Building Contractors or and with Civil
Engineering registration or equivalent in class NCA 7 & above

This Tender is OPEN To all eligible tenderers

10. 7.2

Pre - tender site visit is mandatory

10. 7.3

Pre-Tender meeting will take place at

Rift valley Eco regional Research Programme- Turbo Sub Centre —
Turbo Town on Monday 7/12/2020 as from 10:00 am to 12:00 pm

Rift valley Eco regional Research Programme- Londiani Regional
Centre on 8/12/2020 as from 10:00 am to 12:00 pm

Central Highlands Eco-Region Research Programme-Muguga on
11/12/2020 as from 10:00am to 12:00 pm
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11. 75 The minutes of the pre-Tender meeting will be transmitted within
1day after the pre — tender site visit meeting
7.6 Non-attendance at the pre-tender meeting will result in
DISQUALIFICATION
B. Tendering Documents
12. 8.2 The number of copies to be completed and returned with the Tender -
One original and a copy
13 8.5 The Tenderer is expected to meet mandatory/preliminary, technical
and financial evaluation stage
14. 9.1 Address for clarification of Tendering Document is through email
address: tenders@kefri.org
15. 9.2 Period to Respond to request for clarification by tenderers: The
Procuring Entity will not answer to any query from tenderers five days
prior to the deadline for submission of Tenders.
C. Preparation of Tenders
16. 111 Language of Tender and all correspondence shall be English
17 13.1 | The tenderer shall be required to meet the mandatory/preliminary,
technical and financial evaluation criteria
18. 13.3 Other information or materials required to be completed and submitted by

a)
b)

c)

d)

e)
f)

Tenderers:

Mandatory/preliminary evaluation requirements

Technical evaluation requirements

The essential equipment to be made available for the Contract by the
successful Tenderer (proposals for timely acquisition or own, lease,
hire, etc) shall be;

(i) Excavator

(i) Backhoe

(iti)  Graders

(iv)  Trenches

Or any other relevant equipment

A Site Manager with a minimum of 3 years’ experience in works of
an equivalent nature and volume.

Evidence of adequate working capital for this contract.

Information regarding litigation, current
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17. 134 In the case of joint venture each partner shall submit information required
under mandatory/preliminary evaluation stage.
18. 16.4 The price shall be fixed unless agreed by both parties in writing for
adjustment
Information to be submitted with the Tender are: (state if any).
19. 17.1 | The currency in which the prices shall be quoted shall be: Kenyan
Shilling
20. 17.2 The authority for establishing the rates of exchange shall be Central Bank
30.2 | of Kenya.
The applicable date for exchange rates for tendering and evaluation
purposes is 28 days earlier than the final deadline for the submission of
tenders.
21. 18.1 The Tender validity period shall be 120 days After the Tender closing date
22, 19.1 i.  The amount of Tender Security shall be Kshs 100,000 per lot
ii.  AGPO registered firm shall be required to fully fill the tendering
declaration form
23. 20.1 In addition to the original tender the tenderer shall submit a copy of the
original tender
D. Submission of Tenders
25. 21.2 a) | Tenders shall be submitted/dropped at the Tender Box situated at the
office of the Director - Kenya Forestry Research Institute
Headquarters, Muguga, Off Nairobi — Naivasha Road, P.O Box
20412-00200, Nairobi
26. 21.2b) | Tender title: Proposed Construction of three (3) No. seed stores in
Riftvalley Eco- Region Research Programme-Londiani & Turbo Sub
Centre and Central Highlands Eco-Region Research Programme-
Muguga
Tender number: KEFRI/ONT/002/2020-2021 (re — advertisement)
Time and date for submission: Tuesday, 15" December, 2020
217. 22.1 The deadline for Tender submission is
a) Day: Tuesday
b) Date: 15/12/2020
c) Time: 11:30 AM
28. 22.3 The extension of the deadline for submission of Tenders shall be made not
later than 3 days prior to the expiry of the original deadline.
29 24.4 Expiry of Tender validity is 150 days after tender opening
E. Opening and Evaluation of Tenders
29. 25.1 The Tender opening shall take place at:

Kenya Forestry Research Institute Headquarters - Muguga

Street address: Off Nairobi-Naivasha Highway
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Auditorium Hall

Date: Tuesday, 15/12/2020 Time 11:30 am
30. 32.3 | No additional preference
31. 34.1 | Post- qualification will be undertaken
32. 38.1 | Percentage for quantities increase shall not be more than 15%
F. Award of Contract
33. 41.1 | The amount of Performance Security shall be 5% or 1% for AGPO of the
contract price per Lot
34. 42.1 | No advance payment for this contract
G. Review of Procurement Decisions
37. 46.1 The address for submitting appeals to Administrative Review Board :

The Secretary,

Public Procurement Administrative Review Board ,
The Public Procurement Regulatory Authority,

10" Floor ,National Bank House,

P.O. Box 58583-00200,

NAIROBI, Kenya.

Tel: +254 (0) 20 3244000

Email: info@ppra.go.ke

Website: www.ppra.go.ke
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EVALUATION CRITERIA
After tender opening, the tenders will be evaluated in 4 stages, namely:
1. Preliminary examination — in 2 stages;
(i) Stage I for main contractor
(ii) Stage 2 for domestic subcontractors
2. Technical evaluation;
3. Financial Evaluation; and
4. Recommendation for Award.

Stage i-Mandatory Requirements for Main Contractor

This stage of evaluation shall involve examination of the pre-qualification conditions as set
out in the Tender Advertisement Notice or Letter of Invitation to Tender and any other
conditions stated in the bid document.

These conditions shall include provision of the following: -

i) Preliminary/Mandatory Evaluation
Bidders must meet all the Mandatory Requirements below to proceed to Technical
Evaluation

ITEM | MANDATORY REQUIREMENT (MR)

MR1 Submit a copy of certificate of Incorporation / Registration from the Registrar of Companies /
Businesses;

MR2 Submit a copy of current CR12/CR13 for the firm.

MR3 | Submit a copy of current Category of Registration with National Construction Authority (NCA) in the
relevant category; (NCA 7 and above in Building Works and valid annual practice licence.

MR4 | Tender Security/Bid Bond of Kshs.100, 000.00 per Lot
/Provide Dully filled, signed and stamped Tender Securing Declaration Form in the format provided
herein (FOR AGPO REGISTERED FIRMS ONLY)

Tender security/Bid bond as stated in tender notice addressed and bound to the procuring entity that
is in the required format and amount, from a reputable bank or insurance company approved by
PPRA and valid for 150 days from tender opening date

MR5 | Submit duly filled, signed and stamped Form of Tender
Clearly Indicating the Lot number and amount separately for each lot where applicable

MR6 | Submit valid, relevant and current copy of Single Business Permit from county Government;

MR7 Submit valid Tax Compliance Certificates;

MR8 | Submit a dully filled, Signed and Stamped Confidential Business Questionnaire;

MR9 Main Contractor MUST submit a signed pre-contract agreement to work together with the Domestic
Subcontractors as a Consortium on the project (where applicable);

MR10 Provide Power of Attorney of Form of Tender Signatory where signatory is not a director of the firm
as provided in the firm’s CR12/CR13

MR11 | Submit valid copy of AGPO Certificate (FOR AGPO REGISTERED FIRMS) i.e current Youth,
Women, or PWD certificate.

MR12 | The Majority shareholder of AGPO registered firms, MUST not transfer the management of the
company through power of attorney or any other means to minority shareholder. Such transfer will
lead to automatic disqualification.

MR13 | Declaration that the firm/person/tenderer and his/her subcontractors, if any have not been debarred
from participating in public procurement proceedings (Must be commissioned by a Commissioner
for Oaths).

MR14 | Declaration that the firm is not guilty of any serious violation of fair employment laws and practices
(Must be commissioned by a Commissioner for Oaths).

MR15 | Declaration that the firm has not been convicted of corrupt or fraudulent practices and that it will not

engage in any corrupt or fraudulent practice (Must be commissioned by a Commissioner for
Oaths).
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MR16 | Tender documents to be downloaded as issued and submitted filled in INK without altering the
format. Alteration of the format and failure to submit any part of the tender document as issued will
lead to automatic disqualification.

MR17 The_ tender doqumenj[ - Original and Copy MUS_T be TAPE BOUND (Spiral Binding and use of
Spring or box files will be deemed as non-responsive)

MR18 The entire/complete tender document (all pages including attachments) must be paginated using a
numbering machine. Hand written pagination will be deemed non - responsive
The Main Contractor MUST attach a dully filled pre - tender site visit form clearly indicating

MR19 | the Lot number and signed by KEFRI authorized staff/project manager.

MR20 | Attach audited accounts for the year 2019 - Main Contractor (AGPO registered firms are

exempted from MR20)

Stage ii) - Mandatory Requirements for Domestic Sub-Contractors where applicable

Main Contractor must team up with Domestic Sub-Contractors registered by National
Construction Authority (NCA) and MUST meet/provide the requirements below for every
service works (where applicable);

ITEM | MANDATORY REQUIREMENT (MR)
SUPPLY, DELIVERY, INSTALLATION, TESTING &
COMMISSIONING OF COLDROOM WORKS

MR1 | Certificate of incorporation/Registration.

MR2 NCA Registration and annual licence in the required category and relevant
trade; NCA 7 and above the respective trade, attach certificates

MR3 | Valid tax compliance certificate.
MR4 | Valid, relevant and current copy of Single Business Permit;

MR5 | Duly signed statement of compliance

SUPPLY, DELIVERY, INSTALLATION, TESTING &
COMMISSIONING OF ELECTRICAL WORKS

MR1 | Certificate of incorporation/Registration.

MR2 NCA Registration and annual licence in the required category and relevant
trade; NCA 5 and below in Electrical Installation.

MR3 | Valid tax compliance certificate.
MR4 | Valid, relevant and current copy of Single Business Permit;

MR5 | Duly signed statement of compliance

Note; Any bidder whose sub-contractors are non-responsive at this stage shall not be
evaluated further
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KEFRI may seek further clarification/confirmation if necessary, to
authenticity/compliance of any condition of the tender.

iii) Technical Evaluation

confirm

Bidders who comply with all the mandatory requirements shall proceed to technical

evaluation.

No.

Parameters

Max.
score

Score

Experience of the firm in similar services: - For Main Contractor only

a) Provide Three (3) Assignments of Building and Construction of similar
nature: Attach copies of LSOs or contracts of Building and Construction
Works with other corporate clients between the Period 2017/2018,
2018/2019, 2019/2020 and 2020/2021 — marks prorated as follows:

Bidders Quoting for ONE (1) Lot

e Each with Kshs. 10 Million and above - (9 Mks each max of 27)
e Each with Kshs. 7M — to below 10 Million Per Lot (each 7 Marks)
e Below 7 Million Per Lot - 4.5 Marks each
Bidders Quoting for two Lots and above
e Each with Kshs. 25 Million and above - (9 Mks each max of 27)
e Each with Kshs. 20M -below 25 Million (each 7 Marks)

e Below 20 million but not less than 15 Million - 4.5 Marks each

27

b) Attach recommendation letters in official client’s letter head or
completion/practical Certificate from each of the 3 corporate clients
submitted above in (a) above (4 mks each - max of 12)

12

Qualification and Experience of the Staff

Academic Qualification (attach copies of certificates)
a) Director for the Main Contractor
v" Degree in Civil/Construction/Social sciences or equivalent— 7 marks
b) Two technical staff — one mechanical and one electrical
Mechanical works
v" Degree in Mechanical Engineering — 5 marks
v Diploma in mechanical engineering or equivalent 4 marks
Electrical works
v Degree in Electrical Engineering — 5 marks

v Diploma in Electrical engineering or equivalent 4 marks

22
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c) One foremen/site agent -For Main Contractor only

v Diploma in Civil/Building Construction or equivalent- 5 Marks

v’ Certificate in Civil/Building Construction or equivalent- 3.5 Marks

d) Experience — (Attach Signed and Stamped CV by the Director or equivalent)

Director
v Over 3years -5 Marks. Less than 3 years 1 mark

Two technical staff for Main Contractor or Sub Contractors

v" Mechanical Engineer and Electrical Engineer over 3 years — 2 Marks
each. Less than 3 years 1 mark each.

Two foremen/site agent For Main Contractor only
v Over 3 years — 2.5 Marks each

v’ Less than 3 years — 1 mark each

NOT signed and stamped CVs will not attract marks. Experience on past/current
works will be determined through submitted CVs

14

Methodology (Main contractor to schedule all works as set out in the BQs)
Provide a detailed work methodology of how the works will be executed (5mks
for completeness and understanding)

Adequacy of tools and equipment for (Building, Electrical and Cold-room
works)

List 7 major relevant equipment that are vital for effective execution of the
proposed works- proof of ownership or leasing- Must be attached (2.5 marks
each to a max of 15)

15

Financial capability of the firm (For Main Contractor Only)

Provide stamped bank statement for the last 6 months clearly indicating the
current bank balance or letter of credit financing from your banker (5 Marks) —
AGPO registered firms only

or

Liquidity ratio for the financial years 2019:

v Greater than 2:1 (5 marks)

v Equal to 2:1(3.5 mark each)
v' Less than 2:1(0 mark)

TOTAL

100

PASS MARK

70%

Any bidder who scores 70% and above at the technical evaluation stage will be
considered technically responsive and will proceed to the financial evaluation

stage
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iv) Financial Evaluation and determination of Financially Responsive Tender

Upon completion of the technical evaluation a detailed financial evaluation shall
follow.

The evaluation shall be in four stages
a) Determination of Arithmetic errors
b) Comparison of rates
c) Consistency of rates
d) Determination of Financially Responsive Tender

V) Determination of Arithmetic Errors
Arithmetic Errors will be checked by the Procuring Entity as follows:

i) Inthe event of a discrepancy between the tender amount as stated in the form
of Tender and the corrected tender figure in the Main summary of the Bills of
Quantities, the amount as stated in the Form of Tender shall prevail. Pursuant to
Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender sum
as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any
person or entity;

If, in the opinion of the Tender Evaluation Committee, the arithmetic error is
substantial and is to the disadvantage of the bidder under consideration, then the
bidder under consideration shall be notified in writing for concurrence of such an
error. If such a bidder does not concur with the error, then the bidder shall be
considered financially non-responsive and disqualified from further analysis.

i) Error correction factor shall be computed by expressing the difference
between the tender sum and the corrected tender sum as a percentage of the
corrected contract works (i.e. corrected tender sum less P.C; and
Provisional Sums);

iii)  The Error correction factor shall be applied to all contract works (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

Vi) Comparison of rates
Items that are underpriced or overpriced may indicate potential for non-delivery
and front loading respectively. The committee shall promptly write to the tenderer
asking for detailed breakdown of costs for any of the quoted items, relationship
between those prices, proposed construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such
recommendations may include but not limited to:

i.  Recommend no adverse action to the tenderer after a convincing response;
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ii.  KEFRI requiring that the amount of the performance bond be raised at the
expense of the successful tenderer to a level sufficient to protect the KEFRI
against potential financial losses;

iii.  Recommend non-award based on the response provided and the available
demonstrable evidence that the scope, quality, completion timing, administration
of works to be undertaken by the tenderer, would adversely be affected or the
rights of the KEFRI or the tenderers obligations would be limited in a substantial
way.

vii)  Consistency of the Rates
The evaluation committee will compare the consistency of rates for similar items and
note all inconsistencies of the rates for similar items.

viii)  Determination of Financially Responsive Tender

Section 79(2) (b) of the PPADA 2015 shall apply as per the regulation 74 (2) which
states;

Subject to section 79 (2)(b) of the act any errors in the submitted tender arising from a
miscalculation of unit price, quantity, sub total and total bid price shall be considered
as a major deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive.

STAGE 4 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender sum
subject to KEFRI right to exercise due diligence relating to confirmation of
information submitted by the bidder before the award of the tender in pursuant to
Section 83 of the Public Procurement and Asset Disposal Act 2015
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SECTION IV: GENERAL CONDITIONS OF CONTRACT
A. General

1.0 Definitions
1.1 Boldface type is used to identify defined terms.

The Adjudicator is the person appointed jointly by KEFRI and the Contractor to
resolve disputes in the first instance, as provided for in Clauses 27 and 28 hereunder.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Tender.

Compensation Events are those defined in Clause 47 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Project Manager, in accordance with Sub-Clause 58.1.

The Contract is the Contract between KEFRI and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contractor is a person or corporate body whose Tender to carry out the Works
has been accepted by KEFRI.

The Contractor’s Tender is the completed Tendering document submitted by the
Contractor to KEFRI.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Project Manager
upon correction of defects by the Contractor.

The Defects Liability Period is the period named in the Contract Data Sheet and
calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

KEFRI is the party who employs the Contractor to carry out the Works.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the
Site to construct the Works.

The Initial Contract Price is the Contract Price listed in KEFRI’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the
Contract Data Sheet. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.
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Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

The Project Manager is the person named in the Contract Data Sheet (or any other
competent person appointed by KEFRI and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap
525 or an “Engineer” registered under Engineers Registration Act Cap 530.

The Site is the area defined as such in the Contract Data Sheet.

Site Investigation Reports are those that were included in the Tendering documents
and are factual and interpretative reports about the surface and subsurface conditions
at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the Contract Data Sheet. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager that varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and
turn over to KEFRI, as defined in the Contract Data Sheet.

“Force Majeure” means an event which is beyond the reasonable control of a Party
and which makes a Party’s performance of its obligations under the Contract
impossible or so impractical as to be considered impossible under the circumstances.

2.0 Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way round. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Project

Manager will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data Sheet, references in the Conditions
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion

Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the order of priority given in the

Contract Data Sheet:
(1) Agreement;

(2) Letter of Acceptance;
(3) Contract Data Sheet;
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(4) Conditions of Contract;
(5) Technical Specifications;
(6) Contractor’s Tender;

(7)  Drawings;

(8)  Bill of Quantities; and

(9) Any other document listed in the Contract Data Sheet as forming part of the Contract.

3.0 Language, Law, Fraud and Corruption
3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data Sheet.

3.2 The Government requires that Procuring Entities (including beneficiaries of Government
funded projects) as well as Tenderers/Suppliers/Contractors under Government financed contracts,
observe the highest standard of ethics during the procurement and execution of such contracts. It is
the responsibility of KEFRI to ensure that Tenderers, suppliers, and contractors and their
subcontractors observe the highest standard of ethics during the procurement and execution of such
contracts. In pursuance of this policy:

For the purpose of this provision, the following definitions are provided:

(i).“Corruption” has the meaning assigned to it in the Anti-Corruption and Economic Crime Act
2003 and includes the offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement or disposal process or in contract execution;

(ii).“Fraudulent Practice” includes a misrepresentation of fact in order to influence a procurement or
disposal process or the execution of a contract to the detriment of KEFRI and includes collusive
practices amongst Tenderers prior to or after Tender submission designed to establish Tender prices
at artificial non-competitive levels and deprive KEFRI of the benefits of free and open competition;

(iii).“Collusive Practice” means an arrangement between two or more suppliers, contractors and
subcontractors designed to achieve an improper purpose, including to influence improperly the
actions of KEFRI prior to or after Tender submission , designed to establish Tender prices at artificial
non-competitive levels and to deprive KEFRI of the benefit of free and open competition;

(iv).“Coercive Practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly a supplier, contractor or subcontractor or the property of any of them to influence
improperly the actions of a Procuring Entity;

(v).“Obstructive Practice” means deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; and /or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation.

A Procuring Entity has the right to require that Tenderers, suppliers, and contractors and their
subcontractors permit persons duly appointed by EACC/PPRA/OAG to inspect their accounts and
records and other documents relating to the Tender submission and contract performance;

KEFRI will reject a proposal for award if it determines that the Tenderer recommended for award has
engaged in corrupt, fraudulent practices or others stated under Clause 44.1.a in competing for the
contract;

In pursuit of the policy defined in sub-Clause 44.1 KEFRI will cancel the portion of the funds
allocated to a contract for goods, works, or services if it at any time determines that corrupt or
fraudulent practices were engaged in by representatives of KEFRI or Approving Authority or of a
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beneficiary of the funds during the procurement or the execution of that contract;

In the event that KEFRI or Approving Authority does not take timely and appropriate action
satisfactory to the Government of Kenya to remedy the situation, then the Director-General may
order an investigation of procurement proceedings for the purpose of determining whether there has
been a breach of the Public Procurement and Asset Disposal Act, 2015.

3.3  The Director-General may, on the advice of the Advisory Board, debar a person from
participating in procurement proceedings on the ground that the person has committed an offence
under the Public Procurement and Asset Disposal Act, 2015. A debarment shall be for a period of
time of not less than five years. Before a person is so debarred, he/she will be given an opportunity to
make representations to the Director-General and may request the Review Board to review the
debarment.

3.4 Any communication between the Tenderers and KEFRI related to matters of alleged
fraud or corruption must be made in writing.
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4.0 Confidentiality
4.1 The Service Providers, their Subcontractors, and the Personnel of either of them shall not
disclose any proprietary or confidential information relating to the Project, the Services,

this Contract, or KEFRI’s business or operations without the prior written consent of
KEFRI.

5.0 Project Manager’s Decisions
5.1 Except where otherwise specifically stated, the Project Manager will decide contractual
matters between KEFRI and the Contractor in the role representing KEFRI.

6.0 Delegation

6.1 The Project Manager may delegate any of his duties and responsibilities to other people
except to the Adjudicator, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

7.0 Communications
7.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

8.0 Subcontracting

8.1 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of KEFRI in writing. Subcontracting shall not
alter the Contractor’s obligations.

9.0 Other Contractors

9.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and KEFRI between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data Sheet. The Contractor shall also
provide facilities and services for them as described in the Schedule. KEFRI may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification

10.0 Personnel

10.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel,
as referred to in the Contract Data Sheet, who shall be appropriately qualified and
registered with the appropriate bodies to carry out the functions stated in the Schedule or
other personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and abilities
are substantially equal to or better than those of the personnel listed in the Schedule.

10.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in
the Contract.

11.0 Procuring Entity’s and Contractor’s Risks
11.1 KEFRI carries the risks which this Contract states are Procuring Entity’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

12.0 Procuring Entity’s Risks
12.1 From the Start Date until the Defects Correction Certificate has been issued, the
following are Procuring Entity’s risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to:
(i)  Use or occupation of the Site by the Works or for the purpose of the Works,
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which is the unavoidable result of the Works; or

(i)  Negligence, breach of statutory duty, or interference with any legal right by
KEFRI or by any person employed by or contracted to him except the
Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due
to a fault of KEFRI or in KEFRI’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

12.2 From the Completion Date until the Defects Correction Certificate has been issued, the

risk of loss of or damage to the Works, Plant, and Materials is an Procuring Entity’s risk
except loss or damage due to:

(@) A Defect which existed on the Completion Date;

(b)  An event occurring before the Completion Date, which was not itself an Procuring
Entity’s risk; or

(c) The activities of the Contractor on the Site after the Completion Date.
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13.0 Contractor’s Risks

13.1 From the Starting Date until the Defects Correction Certificate has been issued, the risks
of personal injury, death, and loss of or damage to property (including, without limitation,
the Works, Plant, Materials, and Equipment) which are not Procuring Entity’s risks are
Contractor’s risks.

14.0 Insurance

14.1 The Contractor shall provide, in the joint names of KEFRI and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the Contract Data Sheet for the following events which are due to
the Contractor’s risks:

(@) Loss of or damage to the Works, Plant, and Materials;
(b) Loss of or damage to Equipment;

(c) Loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract; and

(d) Personal injury or death.

14.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance
shall provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

14.3 If the Contractor does not provide any of the policies and certificates required, KEFRI
may effect the insurance which the Contractor should have provided and recover the
premiums KEFRI has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

14.4 Alterations to the terms of insurance shall not be made without the approval of the Project
Manager.

14.5 Both parties shall comply with any conditions of the insurance policies.

15.0 Site Investigation Reports

15.1 The Contractor, in preparing the Tender, shall rely on any Site Investigation Reports
referred to in the Contract Data Sheet, supplemented by any information available to the
Tenderers.

16.0 Queries about the Contract Data Sheet
16.1 The Project Manager will clarify queries on the Contract Data Sheet.

17.0 Contractor to Construct the Works
17.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

18.0 Commencement and Completion

18.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

19.0 Approval by the Project Manager
19.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, who is to approve them if they comply with
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the Specifications and Drawings.
19.2 The Contractor shall be responsible for the design of Temporary Works.

19.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design
of the Temporary Works.

19.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

19.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before their use.
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20.0 Protection of the Environment

20.1 The Contractors shall take all reasonable steps to protect the environment and to limit
damage and nuisance to people and property resulting from pollution, noise and other
results of his operations.

20.2 The Contractors shall ensure that emissions, surface discharges and effluent from his
activities shall not exceed prescribed values in the environmental laws.

21.0 Labour Laws

21.2 The Contractor shall comply with all the relevant labour laws applicable in the Country,
including laws relating to workers employment, working hours, health, safety, welfare,
and immigration, and shall allow them all their legal rights.

21.2 The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

22.0 Health and Safety

22.1 The Contractor shall at all times take all reasonable precautions to maintain the health
and safety of his personnel.

22.2 The Contractor shall ensure that first aid facilities are available at all times at the site and
that suitable arrangements are made for all necessary welfare and hygiene requirements
and for the prevention of epidemics.

22.3 The Contractor shall notify KEFRI details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health,
safety, and welfare of persons, and damage to the property, as KEFRI may reasonably
require.

22.4 The Contractor shall conduct an HIV-Aids awareness programme, and shall take other
such measures as specified in the Contract Data Sheet to reduce the risk of transfer of
HIV virus between and among Contractor personnel, KEFRI’s Staff and the surrounding
community.

23.1 Discoveries

23.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of KEFRI. The Contractor shall notify the Project Manager
of such discoveries and carry out the Project Manager's instructions for dealing with
them.

24.1 Possession of the Site

24.1 KEFRI shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the Contract Data Sheet, KEFRI will be deemed to
have delayed the start of the relevant activities, and this will be a Compensation Event.
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25.0 Access to the Site

25.1 The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the Contract
is being carried out or is intended to be carried out.

26.0 Instructions, Inspections and Audits
26.1 The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

26.2 The Contractor shall permit the Kenya Government to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Kenya Government, if so required by the Kenya Government

27.0 Disputes

27. 1 If the Contractor believes that a decision taken by the Project Manager was either outside
the authority given to the Project Manager by the Contract or that the decision was
wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the
notification of the Project Manager’s decision.

28.0 Procedure for Disputes
28.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification
of a dispute.

28.2 The Adjudicator shall be paid by the hour at the rate specified in the Tender Data Sheet
and Contract Data Sheet, together with reimbursable expenses of the types specified in
the Contract Data Sheet, and the cost shall be divided equally between KEFRI and the
Contractor, whatever decision is reached by the Adjudicator. Either party may refer a
decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written
decision. If neither party refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision will be final and binding.

28.3 The arbitration shall be conducted in accordance with the arbitration procedure published
by the institution named and, in the place, shown in the Contract Data Sheet.

29.0 Replacement of Adjudicator

29.1 Should the Adjudicator resign or die, or should KEFRI and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator will be jointly appointed by KEFRI and the Contractor. In case of
disagreement between KEFRI and the Contractor, within 30 days, the Adjudicator shall
be designated by the Appointing Authority designated in the Contract Data Sheet at the
request of either party, within 14 days of receipt of such request.

Time Control
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30.0 Programme

30.1

Within the time stated in the Contract Data Sheet, the Contractor shall submit to the
Project Manager for approval a Programme showing the general methods,
arrangements, order, and timing for all the activities in the Works.

30.2An update of the Programme shall be a programme showing the actual progress achieved

30.3

30.4

on each activity and the effect of the progress achieved on the timing of the remaining
work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Programme
at intervals no longer than the period stated in the Contract Data Sheet. If the
Contractor does not submit an updated Programme within this period, the Project
Manager may withhold the amount stated in the Contract Data Sheet from the next
payment certificate and continue to withhold this amount until the next payment after the
date on which the overdue Programme has been submitted.

The Project Manager’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Project
Manager again at any time. A revised Programme shall show the effect of Variations and
Compensation Events

31.0 Extension of the Intended Completion Date

311

31.2

The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work, which would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

32.0 Acceleration

321

32.2

When KEFRI wants the Contractor to finish before the Intended Completion Date, the
Project Manager will obtain priced proposals for achieving the necessary acceleration
from the Contractor. If KEFRI accepts these proposals, the Intended Completion Date
will be adjusted accordingly and confirmed by both KEFRI and the Contractor.

If the Contractor’s priced proposals for acceleration are accepted by KEFRI, they shall
be incorporated in the Contract Price and treated as a Variation.
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33.0 Delays Ordered by the Project Manager
33.1 The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

34.0 Management Meetings

34.1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

34.2 The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to KEFRI. The responsibility of
the parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

35.0 Early Warning

35.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

35.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the
Project Manager.

Quality Control
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36.0 Identifying Defects

36.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a Defect and to uncover
and test any work that the Project Manager considers may have a Defect.

37.0 Tests

37.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

38.0 Correction of Defects

38.1 The Project Manager shall give notice to the Contractor of any Defects before the end of
the Defects Liability Period, which begins at Completion, and is defined in the Contract
Data Sheet. The Defects Liability Period shall be extended for as long as Defects remain
to be corrected.

38.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager’s notice.

38.3 If the Contractor has not corrected a defect within the time specified in KEFRI’s notice,
a penalty for lack of performance will be paid by the Contractor. The amount to be paid
will be calculated as a percentage of the cost of having the defect correct, assessed as
described in Clause 39.

39.0 Uncorrected Defects

39.1 If the Contractor has not corrected a Defect within the time specified in the Project
Manager’s notice, the Project Manager will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

Cost Control
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40.0 Bill of Quantities
40.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning work to be done by the Contractor.

40.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor shall be
paid for the quantity of the work done at the rate in the Bill of Quantities for each item.

41.0 Changes in the Quantities

41.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than 25 percent, provided the change exceeds 1 percent of the
Initial Contract Price, the Project Manager shall adjust the rate to allow for the change.

41.2 The Project Manager shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of
KEFRI.

41.3 If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bill of Quantities.

42.0 Variations
42.1 All Variations shall be included in the updated Programmes produced by the Contractor.

43.0 Payments for Variations

43.1 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven days of the request or within any
longer period stated by the Project Manager and before the Variation is ordered.

43.2 If the work in the Variation corresponds with an item description in the Bill of Quantities
and if, in the opinion of the Project Manager, the quantity of work is above the limit
stated in Sub-Clause 41.1 or the timing of its execution do not cause the cost per unit of
guantity to change, the rate in the Bill of Quantities shall be used to calculate the value of
the Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities, the
guotation by the Contractor shall be in the form of new rates for the relevant items of
work.

43.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the Project
Manager’s own forecast of the effects of the Variation on the Contractor’s costs.

43.4 If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

43.5 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

44.0 Cash Flow Forecasts

44.1 When the Programme is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast. The cash flow forecast shall include different currencies,
as defined in the Contract, converted as necessary using the Contract exchange rates.
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45.0 Payment Certificates

45.1

45.2

453

45.4

45.5

45.6

The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor within twenty-eight 28 days of receipt of the
certificate from the contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall include the valuation of Variations and Compensation
Events.

The Project Manager may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later
information.

45.7 The Project Manager shall not be bound to certify any payment, if the net amount, after all

retentions and deductions would be less than minimum amount of Interim Payment
Certificate stated in the Contract Data Sheet.

46.0 Payments

46.1

46.2

46.3

46.4

Payments shall be adjusted for deductions for advance payments and retention. KEFRI
shall pay the Contractor the amounts certified by the Project Manager within 28 days of
the date of each certificate. If KEFRI makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment Interest shall be calculated from the date
by which the payment should have been made up to the date when the late payment is
made at the prevailing rate of interest for commercial borrowing for each of the
currencies in which payments are made as indicated in the Contract Data Sheet..

If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which
the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions will be paid or charged in the
proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in will not be paid for by
KEFRI and shall be deemed covered by other rates and prices in the Contract.

47.0 Compensation Events

47.1

The following shall be Compensation Events:

() KEFRI does not give access to a part of the Site by the Site Possession Date stated in
the Contract Data Sheet.

(b) KEFRI modifies the Schedule of Other Contractors in a way that affects the work of
the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or
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47.2

47.3

47.4

instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

() Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
Tenderers (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by KEFRI, or additional work required for safety or other reasons.

()  Other contractors, public authorities, utilities, or KEFRI does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost
to the Contractor.

(i)  The advance payment is delayed.
(j))  The effects on the Contractor of any of KEFRI’s Risks.
(k)  The Project Manager unreasonably delays issuing a Certificate of Completion.

()  Other Compensation Events described in the Contract or determined by the Project
Manager shall apply.

If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether and
by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project Manager will
assume that the Contractor will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that KEFRI’s interests
are adversely affected by the Contractor’s not having given early warning or not having
cooperated with the Project Manager.
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48.0 Taxes

48.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 28 days before the submission of Tenders for the Contract and
the date of the last Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are not already reflected
in the Contract Price or are a result of Clause 50.

49.0 Currencies

49.1 Where payments are made in currencies other than the Kenya Shillings, the exchange
rates used for calculating the amounts to be paid shall be the exchange rates stated in the
Contractor’s Tender.

50.0 Price Adjustment

50.1 The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 45.1,
shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’s
Equipment, Plant, materials, and other inputs to the Works, by applying to such amounts
the formulae prescribed in this clause based on the prevailing consumer price index
obtained from the Central Bureau of Statistics or the monthly inflation rate issued by the
Central Bank of Kenya.

50.2 To the extent that full compensation for any rise or fall in costs to the Contractor is not
covered by the provisions of this or other clauses in the Contract, the unit rates and prices
included in the Contract shall be deemed to include amounts to cover the contingency of
such other rise or fall of costs.

50.3 The adjustment to be applied to amount payable to the Contractor as certified in Payment
Certificates shall be determined formulae for each of the currencies in which the Contract Price
is payable. No adjustment is to be applied to work valued on the basis of Cost or current prices.
The formulae shall be as follows;

Ln—-Lo Mn — Mo En-Eo
+C +d +etc.
Lo Mo Eo

Pn=a+b

where;
Pn is a price adjustment factor to be applied to the amount in each specific currency for the

payment of the work carried out in the subject month, where such variations and dayworks are
not otherwise subject to adjustment;
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a is a constant, specified in the Appendix to Tender, representing the non-adjustable portion in
contractual payments;

b, ¢, d, etc., are weightings or coefficients representing the estimated proportion of each cost
element (labour, materials, equipment usage, etc.) in the Works or sections thereof, net of
Provisional Sums, as specified in the Appendix to Tender; the sum of a, b, c, d, etc., shall be
one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the
specific currency of origin for month “n,” determined pursuant to Sub-Clause 50.5, applicable
to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost
elements at the date specified in Sub-Clause 50.5

The value of net work done, certified by the Project Manager, in any monthly Interim or Final
Certificate as payable by KEFRI to the Contractor before deduction of any retention money
shall be increased or decreased by an amount of ‘F°.

F = PnxPc

where;

The effective value Pc of work done which is to be subjected to increase or decrease shall be
the difference between:

(1) the amount which, in the opinion of the Project Manager, is due to the Contractor
under Clause 45 (before deduction of retention money and before deducting sums
previously paid on account) less:
any amount for payment or repayment of any advance payment;
any amount for materials on site (if any);
any amounts for nominated sub-contractors (if any)
any amounts for any other items based on actual cost or current prices; or
any sums for increase or decreases in the Contract Price paid under this Sub-Clause

and
(i) the amount calculated in accordance with (i) above of this Sub-clause and included
in the last preceding statement.

50.4 The sources of indices shall be those listed in the Appendix to Tender, as approved by the
Engineer. Indices shall be appropriate for their purpose and shall relate to the
Contractor’s proposed source of supply of inputs on the basis of which his Contract Price
and expected foreign currency requirements shall have been computed. As the proposed
basis for price adjustment, the Contractor shall have submitted with his Tender the
tabulation of Weightings and Source of Indices in the Appendix to Tender, which shall
be subject to approval by the Engineer.

50.5 The base cost indices or prices shall be those prevailing on the day 28 days prior to the
latest date for submission of Tenders. Current indices or prices shall be those prevailing
on the day 28 days prior to the last day of the period to which a particular Interim
Payment Certificate is related. If at any time the current indices are not available,
provisional indices as determined by the Engineer will be used, subject to subsequent
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correction of the amounts paid to the Contractor when the current indices become
available.

50.6 If the Contractor fails to complete the Works within the time for completion prescribed
under Clause 58 adjustment of prices thereafter until the date of completion of the Works
shall be made using either the indices or prices relating to the prescribed time for
completion, or the current indices or prices, whichever is more favourable to KEFRI,
provided that if an extension of time is granted pursuant to Clause 28, the above

provision shall apply only to adjustments made after the expiry of such extension of
time.

50.7 The weightings for each of the factors of cost given in the Appendix to Tender shall
be adjusted if, in the opinion of the Engineer, they have been rendered unreasonable,
unbalanced, or inapplicable as a result of varied or additional work already executed
or instructed under Clause 43 or for any other reason.
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51.0 Retention

511

51.2

51.3

KEFRI shall retain from each payment due to the Contractor the proportion stated in the
Contract Data Sheet until Completion of the whole of the Works.

On completion of the whole of the Works, half the total amount retained shall be repaid
to the Contractor and the other half when the Defects Liability Period has passed and the
Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected.

On completion of the whole Works, the Contractor may substitute retention money with
an “on demand” Bank guarantee.

52.0 Liquidated Damages

52.1

52.2

52.3

The Contractor shall pay liquidated damages to KEFRI at the rate per day stated in the
Contract Data Sheet for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount
defined in the Contract Data Sheet. KEFRI may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid,
the Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in Sub-Clause 46.1.

If the Contractor has not corrected a defects within the time specified in KEFRI’s notice,
KEFRI will assess the cost of having the defect corrected, the Contractor will pay this
amount, and a penalty for lack of performance calculated as described in Clause 38.

53.0 Bonus

53.1

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
Contract Data Sheet for each day (less any days for which the Contractor is paid for
acceleration) that the Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete, although they may not be due
to be complete.

54.0 Advance Payment

54.1

54.2

54.3

KEFRI shall make advance payment to the Contractor of the amounts stated in the
Contract Data Sheet by the date stated in the Contract Data Sheet, against provision by
the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to
KEFRI in amounts and currencies equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor.
Interest will not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the Contract.
The Contractor shall demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the
Works on a payment basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.
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55.1 Performance Securities

55.1

The Performance Security shall be provided to KEFRI no later than the date specified in
the Letter of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to KEFRI, and denominated in the types and proportions of the
currencies in which the Contract Price is payable. The Performance Security shall be
valid until a date 28 days from the date of issue of the Certificate of Completion in the
case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

56.0 Dayworks

56.1

56.2

56.3

If applicable, the Dayworks rates in the Contractor’s Tender shall be used for small
additional amounts of work only when the Project Manager has given written instructions
in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed by
the Project Manager within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

57..0 Cost of Repairs

57.1

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
Or omissions.

Finishing the Contract
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58.0 Completion Certificate
58.1 The Contractor shall request the Project Manager to issue a certificate of Completion of
the Works, and the Project Manager will do so upon deciding that the work is completed.

59.0 Taking Over
59.1 KEFRI shall take over the Site and the Works within seven days of the Project Manager’s
issuing a certificate of Completion.

60.1 Final Account

60.1 The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall
issue within 56 days a schedule that states the scope of the corrections or additions that
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

61.0 Operating and Maintenance Manuals
61.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data Sheet.

61.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data Sheet, or they do not receive the Project Manager’s approval, the Project
Manager shall withhold the amount stated in the Contract Data Sheet from payments
due to the Contractor.

62.0 Termination
62.1 KEFRI or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

62.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(@) The Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Project
Manager;

(b) The Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 28 days;

(c) KEFRI or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) A payment certified by the Project Manager is not paid by KEFRI to the Contractor
within 84 days of the date of the Project Manager’s certificate;

(e) The Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

() The Contractor does not maintain a Security, which is required; and

(@) The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
Contract Data Sheet.

(h) If the Contractor, in the judgment of KEFRI has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph:
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“corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution and includes inter alia, bribery and extortion or coercion which
involves threats of injury to person, property or reputation, and.

“fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of KEFRI, and
includes collusive practice among Tenderers (prior to or after Tender submission)
designed to establish Tender prices at artificial non-competitive levels and to
deprive KEFRI of the benefits of free and open competition.

62.3 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Sub-Clause 62.2 above, the Project
Manager shall decide whether the breach is fundamental or not.

62.4 Notwithstanding the above, KEFRI may terminate the Contract for convenience.

62.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.
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62.0 Payment upon Termination

63.1

63.2

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data Sheet. Additional Liquidated Damages shall not apply. If
the total amount due to KEFRI exceeds any payment due to the Contractor, the difference
shall be a debt payable to KEFRI.

If the Contract is terminated for KEFRI’s convenience or because of a fundamental
breach of Contract by KEFRI, the Project Manager shall issue a certificate for the value
of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

64.0 Property

64.1

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of KEFRI if the Contract is terminated because of the
Contractor’s default.

65.0 Release from Performance

65.1

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either KEFRI or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work carried
out before receiving it and for any work carried out afterwards to which a commitment
was made.

66.0 Suspension of Financing

66.1
(@)
(b)

In the event that the source of financing is suspended to KEFRI, from which part of the
payments to the Contractor are being made:

KEFRI is obligated to notify the Contractor of such suspension within 7 days of having
received the financing agency’s suspension notice.

If the Contractor has not received sums due it within the 28 days for payment provided
for in Sub-Clause 46.1, the Contractor may immediately issue a 14-day termination
notice.
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SECTION V: CONTRACT DATA SHEET (CDS)

Contract Data Sheet

Instructions for completing the Contract Data Sheet

CDS
Clause

GCC
Clause

Description

11

A. General

(Itemise Definitions to take the same numbering as per the
General Conditions)

The Procuring Entity is Kenya Forestry Research Institute
The Defects Liability Period is 6 Months

The Project Manager is Works Secretary, State Department of
Public Works P.O.Box 30743-00100 Nairobi

The name and identification number of the Contract is - Proposed
Construction of three (3) No seed stores in Riftvalley Eco- Region
Research Programme-Londiani & Turbo Sub Centre and Central
Highlands Eco-Region Research Programme-Muguga
KEFRI/ONT/002/2020-2021 (re-advertisement)

The Works consist of summary Proposed Construction of three (3)
No. Seed stores in Riftvalley Eco- Region Research Programme-
Londiani & Turbo Sub Centre and Central Highlands Eco-
Region Research Programme-Muguga

The objectives of the contract are to construct seed storage facilities
for KEFRI

The Start Date shall be as Agreed with the Project Manager

The Intended Completion Date for the whole of the Works shall be
within 8 months from the date of Contract signing.

The Sites are located as follows;

Lot 1 Rift valley Eco regional Research Programme- Londiani
Regional Centre

Lot 2 Rift valley Eco regional Research Programme- Turbo sub
Centre

Lot 3 Central Highlands Eco-Region Research Programme-Muguga

n

2.2

N/A

2.3(9)

N/A
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4. 3.1 The language of the Contract documents is ENGLISH
The law that applies to the Contract is the Kenyan Law.

5. 9.1 Include the Schedule of Other Contractors, if any.

6. 10.1 The Main Contractor MUST ensure that the technical staff and the
foreman proposed in the tender document are available for the project
unless it is agreed amicably to substitute the proposed persons with
other technical staff and foremen of equivalent qualification and
experience in writing

7. 14.1 The minimum insurance covers shall be:

(a)loss of or damage to property Kshs 100,000; and
(b)personal injury or death Kshs 100,000

8. 151

9. 22.4 The other measures include:

a. Minimising the number of migrant workers employed on the
project and household in the site camp

b. Providing access to voluntary counselling and testing (VCT)

c. Providing psychological support and health care including
prevention and treatment of opportunistic infections for
workers infected and affected, as well as their families

d. Providing condoms (male and female) to workers

10. 241 & The Site Possession Date shall be As Agreed with the Project
47.1 Manager

11. 28.2

12. 28.3

13. 29.1

B. Time Control

14. 30.1 The Contractor shall Submit a Programme for the Works within 7
days of delivery of the Letter of Acceptance.

15. 30.3 :

16. 30.3 The amount to be withheld by the Project Manager in the case the
contractor does not submit an updated programme on time 10% of the
contract price

C. Quality Control
17. 38.1 | The Defects Liability Period is 6 Months
D. Cost Control

18. 45.7 Minimum Amount of Interim Payment Certificate will be Kshs
2,500,000 per lot

19. 46.1

20. 47.1(a)

21, 50 The contract is not subject to price adjustment in accordance with
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Clause 50 of the General Conditions of Contract. unless agreed by
both parties in writing

22, 51.1 The amount of retention is 10% of interim certificates per lot
Limit of retention will be 10% of contract price.
23. 52.1
52.1 The maximum amount of liquidated damages is 5%
62.2 (9)
24, 53.1
25. 54.1
26. 55.1 As stated in the tender data sheet
E. Finishing the Contract
217. 61.1 Operating manual shall be supplied by the contract during the project
Hand over
28. 61.2
The amount to be withheld by the Project Manager in the case the
contractor does not submit operating manual is 10%
29. 63.1 The percentage to apply to the value of the work not completed,

representing the Procuring Entity's additional cost for completing the
Works, is 50%
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SECTION VI: TECHNICAL SPECIFICATIONS

As specified in the bills of quantities
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SECTION VII: DRAWINGS

See addendum No: 1 — Drawings

All drawings shall be posted in the KEFRI Website www.kefri.org for downloading free of
charge. Please note that the drawing is the same the three (3) seed stores.

The drawing will be deemed as part of the Tender Document

SECTION VIII: TENDER FORMS
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A.Form of Tender
Date: oo

To: Kenya Forestry Research Institute,
P. O. Box 20412-00200,
Nairobi.

We offer to execute Tender No KEFRI/ONT/002/2020-2021 (re-advertisement)
for the Proposed Construction of three (3) No. Seed stores in Rift-valley Eco
Region Research Programme-Londiani & Turbo Sub Centre and Central
Highlands Eco-Region Research Programme in accordance with the Conditions of
Contract accompanying this Tender for the Contract Price of;

LOT 1.iveirieninnnnne Amount in Figures ...................o...l. Amount in words
| D10 Amount in Figures ...................oooeee. Amount in words
LOT 3 . ciieiiaennnns Amount in Figures ................cooine. Amount in words

We are not participating, as Tenders, in more than one Tender in this Tendering
process other than alternative Tenders in accordance with the Tendering documents.

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for
any part of the contract has not been declared ineligible by the Kenya Government
under Kenya’s laws or any other official regulations.

This Tender and your written acceptance of it shall constitute a binding Contract
between us.

We understand that you are not bound to accept the lowest or any tender you receive.
We hereby confirm that this Tender complies with the Tender validity and Tender
Security required by the Tendering documents and specified in the Tender Data Sheet.

Authorized Signature: Stamped

Name and Title of Signatory:

Name of Tenderer:

Address:
[indicate not applicable (N/A) for Lots not tendered]
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B. Tender-Securing Declaration (Mandatory) for AGPO
Date: ....cooevieiiee

Tender NO.: ..o oot e et e et et e e e e e e ve e eenvee eeeeneee. LOE(S)ee i

To: Kenya Forestry Research Institute
We, the undersigned, declare that:

We understand that, according to your conditions, Tenders must be supported by a Tender-
Securing Declaration.

We accept that we will automatically be suspended from being eligible for Tendering in any
contract with the Procuring Entity for the period of time of one year starting on 16/12/2020 if
we are in breach of our obligation(s) under the Tender conditions, because we;

a) Have withdrawn our Tender during the period of Tender validity specified in the
Form of Tender; or

b) Having been notified of the acceptance of our Tender by the Procuring Entity during
the period of Tender validity,

(1).  Fail or refuse to execute the Contract, if required, or

(if).  Fail or refuse to furnish the Performance Security, in accordance with the
ITT.

We understand this Tender Securing Declaration shall expire if we are not the successful
Tenderer, upon the earlier of;

1) Our receipt of your notification to us of the name of the successful Tenderer; or

2) Thirty days after the expiration of our Tender.

NaME: ...ttt e e e e e e DESIGNAGION .

Duly authorized to sign the Tender for and on behalf of:

Dated on day of :

Corporate Seal
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

1.0 Individual Tenderer or Individual Members of joint Ventures

Constitution or legal status of Tenderer: [attach copy]
Place of registration: .............ccceviiiiiiiinniinnnn,

Principal place of business............................
Power of attorney of signatory of Tender: [attach]
Registration certificate [attach] current Business License [attach]

1.2 Total annual volume of construction work performed in two years, in Kenyan shillings as specified
in the Tender Data Sheet; ..........c.cooeeieeveee e,

1.3 Work performed as prime Contractor on works of a similar nature and volume over the last two
years or as specified in the Tender Data Sheet in Kenyan Shillings. Also list details of work under
way or committed, including expected completion dates.

Project Name of client | Contractors Type of work Value of
name and and contact Participation performed and contract
country person year of completion
(a)
(b)

1.4 Major items of Contractor’s Equipment proposed for carrying out the works. List
all information requested below. Refer also to sub-Clause 12.3 of the Instructions
to Tenderers.

Item of equipment Description, make, Condition (new, Owned, leased (from
and age (years) good, Poor) and whom?) or to be
number available purchased (from
whom?)

(a)
(b)
(©)
(d)

1.5 Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data. Refer also to sub-Clause
12.3 of the Instructions to Tenderers and Sub- Clause 10.1 of the General
Conditions of Contract
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Position Name Years of Experience | Years of experience
(general) in proposed position

(a)

(b)

1.6 Proposed sub-contractor and firms involved. Refer to Clause 7 of General
Conditions of Contract.

Sections of the Value of Subcontractor Experience in
Works subcontract (name and address) similar work

(a)

(b)

1.7 Financial reports for the number of years specified in the Tender Data Sheet

1.8 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List below and attach copies of support
documents

1.9 Name, address, and telephone, e-mail address, and facsimile numbers of banks
that may provide references if contracted by KEFRI.

1.10 Information on current litigation in which the Tenderer is involved.

Other party(ies) Cause of dispute Amount involved

(a)

(b)

1.11 Statement of compliance with the requirements of sub-Clause 3.2 of the
Instructions to Tenderers

1.12 Proposed Program (work method and schedule). Descriptions, drawings, and
charts, as necessary, to comply with the requirements of the Tendering documents.

2. 2.0 Joint Ventures
2.1The information listed in 1.1 — 1.11 above shall be provided for each partner of the
joint venture.
2.2The information in 1.12 above shall be provided for the joint venture.

2.3Attach the power of attorney of the signatory (ies) of the Tender authorizing signature
of the Tender on behalf of the joint venture.

2.4Attach the Agreement among all partners of the joint venture (and which is legally
binding on all partners), which shows that:
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(@) All partners shall be jointly and severally liable for the execution of the Contract in
accordance with the Contract terms;

(b) One of the partners will be nominated as being in charge, authorized to incur
liabilities, and receive instructions for and on behalf of any and all partners of
the joint venture; and

(c) The execution of the entire Contract, including payment, shall be done exclusively
with the partner in charge.

3. 3.0 Additional Requirements
3.1
Tenderers should provide any additional information required in the Tender Data Sheet
or to fulfil the requirements of sub-Clauses 12.1 of the Instructions to Tenderers, if
applicable.

AdAress coveeieerenieneeniereeeeneeseoneanens COUR vvvrvverennnerenneenennnanes
Email address coeeeueiieeiereeniiieeeeeeeeneseseeeeeeesssessscessssssssssoccess

Telephone numMber ......ccvviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieiiiieeceinnns

SigNAature ....ccvvviiiiiiniiiiiiiiiiiiiiiiiiiiiiiiiieen, Stamp
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INTEGRITY DECLARATION
UNDERTAKING BY TENDERER ON ANTI - BRIBERY POLICY / CODE OF

1.

b)

d)

CONDUCT AND COMPLIANCE PROGRAMME

Each Tenderer must submit a statement, as part of the Tender documents, in either of
the two given formats which must be signed personally by the Chief Executive Officer or
other appropriate senior corporate officer of the Tendering company and, where relevant,
of its subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this
effect will also be required of the parent company, signed by its Chief Executive Officer
or other appropriate senior corporate officer.

Tenderers will also be required to submit similar No-bribery commitments from their
subcontractors and consortium partners; the Tenderer may cover the subcontractors and
consortium partners in its own statement, provided the Tenderer assumes full
responsibility.

Payment to agents and other third parties shall be limited to appropriate
compensation for legitimate services.

Each Tenderer will make full disclosure in the Tender documentation of the
beneficiaries and amounts of all payments made, or intended to be made, to agents
or other third parties (including political parties or electoral candidates) relating to
the Tender and, if successful, the implementation of the contract.

The successful Tenderer will also make full disclosure [quarterly or semi-annually]
of all payments to agents and other third parties during the execution of the
contract.

Within six months of the completion of the performance of the contract, the
successful Tenderer will formally certify that no bribes or other illicit commissions
have been paid. The final accounting shall include brief details of the goods and
services provided that they are sufficient to establish the legitimacy of the
payments made.

Statements required according to subparagraphs (b) and (d) of this paragraph will
have to be certified by the company's Chief Executive Officer, or other appropriate
senior corporate officer.

Tenders which do not conform to these requirements shall not be considered.

If the successful Tenderer fails to comply with its No-bribery commitment,

significant sanctions will apply. The sanctions may include all or any of the following:

a)

Cancellation of the contract;
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b) Liability for damages to the public authority and/or the unsuccessful competitors
in the Tendering possibly in the form of a lump sum representing a pre-set
percentage of the contract value (liquidated).

Tenderers shall make available, as part of their Tender,
copies of their anti-Bribery Policy/Code of Conduct, if any, and of their-general or project
- specific - Compliance Program.

The Government of Kenya has made special arrangements
for adequate oversight of the procurement process and the execution of the contract, and
has invited civil society and other competent Government Departments to participate in
the oversight. Those charged with the oversight responsibility will have full access to all
documentation submitted by Tenderers for this contract, and to which in turn all
Tenderers and other parties involved or affected by the project shall have full access
(provided, however, that no proprietary information concerning a Tenderer may be
disclosed to another Tenderer or to the public).
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE

Contact/Phone/E mail........ooouiiiiiiii e e

declare that Public Procurement is based on a free and fair competitive Tendering process
which should not be open to abuse.

declare that 1/We will not offer or facilitate, directly or indirectly, any inducement or reward
to any public officer, their relations or business associates, in connection with

Tender/Tender NO ..o e e e

for or in the subsequent performance of the contract if I/We am/are successful.

AULNOTIZEA STGNATUIE.....c.eiiiiiiticie e

Name and Title of SigNnatory.........o.ivriiriiiii i e

74



C.SELF DECLARATION FORM
SELF-DECLARATION FORM

Date -
To:
The Director
Kenya Forestry Research Institute
P.O. Box 20412-00200
Nairobi

The tenderer i.e. (name and address)
declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent practices
regarding public procurement.

(To be signed by authorized representative and officially stamped)
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KENYA FORESTRY RESEACH INSTITUTE

Tender Title: Proposed Construction of three (3) Seed Stores
Rift Valley Eco-Region Research Programme-Londiani &
Turbo Sub Centre and Central Highlands Eco-Region

Research Programme- Muguga.

Tender Number: TENDER NO- KEFRI/ONT/002/2020- 2021

Project Details

Site Visit Details

Project Name

TENDER NO-

KEFRI/ONT/002/2020- 2021

KEFRI

Client Company

Client Contact (KEFRI) ADMINISTRATION

Department ADMINISTRATION

Contact Details

Contractor

Date of Visit

Time of Visit

Location for Site Visit

Hours/Days Job

Duration
For Tenderer: For KEFRI
Name: ..cooooiiiiiii Name: ..cooovviiiiiiiiiiiiiiin,
Sign: ... Date: .coooeveiiiiiinenen. Sign: cooevieiiiinnenn.. Date: ............
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LETTER OF ACCEPTANCE
[Letter head paper of KEFRI]
[date]
To: [name and address of the Contractor]
This is to notify you that your Tender dated [date] for execution of the [name of the Contract
and identification number, as given in the Contract Data Sheet] for the Contract Price of the
equivalent of [amount in numbers and works] [name of currency], as corrected and modified
in accordance with the Instructions to Tenderers is hereby accepted by us.
We confirm that [insert name proposed by KEFRI] to be the Adjudicator.
We accept that [name proposed by Tenderer] be appointed as Adjudicator.
Or
We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and by
sending a copy of this letter of acceptance to [insert the name of the Appointing Authority],
we are hereby requesting [name], the Appointing Authority, to appoint the adjudicator in

accordance with Clause 44.1 of the Instructions to Tenderers.

You are hereby instructed to proceed with the execution of the said works in accordance with
the Contract documents.

Please return the contract dully signed.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment: Form of Contract
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Form of Contract Agreement

This Agreement, made the [day] day of [month], [year] between [name and address of
Procuring Entity] (hereinafter called “KEFRI”) and [name and address of Contractor]
(hereinafter called “the Contractor”) of the other part.

Whereas KEFRI is desirous that the Contractor execute [name and identification number of
contract] (hereinafter called “the Works”) with the objectives of [insert functional objectives
of the works] and KEFRI has accepted the Tender by the Contractor for the execution and
completion of such works and the remedying of any defects therein in the sum of [contract
price in words and figures] (hereinafter called “Contract Price”).

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to,
and they shall be deemed to form and be read and construed as part of this
Agreement;

In consideration of the payments to be made by KEFRI to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with KEFRI to execute and
complete the Works and remedy any defects therein in conformity in all respects with
the provisions of the Contract;

KEFRI hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects wherein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

In Witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The Common Seal of

Was hereunto affixed in the presence of:
Signed, Sealed, and Delivered by the said
In the presence of:
Tendering Signature of Procuring Entity

Binding Signature of Contractor
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SECTION IX: FORMS OF SECURITY
D. Tender Security (Bank or Insurance Guarantee) (Optional)

[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee form in
accordance with the instructions indicated in brackets.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]
Beneficiary:  [insert name and address of Procuring Entity]

Date: [insert date]

TENDER GUARANTEE No.: [insert number]

We have been informed that [insert name of the Tenderer; if a joint venture, list complete
legal names of partners] (hereinafter called "the Tenderer™) has submitted to you its Tender
dated [insert date] (hereinafter called "the Tender") for the execution of [insert name of
Contract] under Invitation for Tenders No. [insert IFT number] (“the IFT”).

Furthermore, we understand that, according to your conditions, Tenders must be supported by
a Tender Guarantee.

At the request of the Tenderer, we [insert name of bank or insurance company] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert
amount in figures expressed in the currency of the Purchaser’s Country or the equivalent
amount in an international freely convertible currency] ([insert amount in words]) upon
receipt by us of your first demand in writing accompanied by a written statement stating that
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the
Tenderer;

a) Has withdrawn its Tender during the period of Tender validity specified by the Tenderer
in the Form of Tender; or

b) Does not accept the correction of errors in accordance with the Instructions to Tenderers
(hereinafter “the ITT”) of the IFT; or

c) Having been notified of the acceptance of its Tender by KEFRI during the period of
Tender validity;

().  Fails or refuses to execute the Contract Form, if required, or
(if).  Fails or refuses to furnish the Performance Security, in accordance with the ITT.
This Guarantee shall expire;

a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the
Contract signed by the Tenderer and of the Performance Security issued to you by
the Tenderer; or

b) If the Tenderer is not the successful Tenderer, upon the earlier of;

(i) Our receipt of a copy of your notification to the Tenderer that the Tenderer was unsuccessful,
or

(ii) Thirty days after the expiration of the Tenderer’s Tender.

79



Consequently, any demand for payment under this Guarantee must be received by us at the
office on or before that date.

[signature(s) of authorized representative(s) ]

Performance Bank or Insurance Guarantee [Unconditional]

[The Bank or Insurance Company/successful Tenderer providing the Guarantee shall fill
in this form in accordance with the instructions indicated in brackets, if KEFRI requires this
type of security.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]
Beneficiary:  [insert name and address of Procuring Entity]
Date: [insert date]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]
We have been informed that [insert name of Contractor] (hereinafter called "the Contractor")
has entered into Contract No. [insert reference number of the Contract] dated with you, for
the execution of [insert name of Contract and brief description of Works] (hereinafter called
"the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a Performance
Guarantee is required.

At the request of the Contractor, we [insert name of Bank or Insurance Company] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of [insert
amount in figures] ([insert amount in words]), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of your
first demand in writing accompanied by a written statement stating that the Contractor is in
breach of its obligation(s) under the Contract, without your needing to prove or to show
grounds for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or
of the Works to be performed there under or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall expire not later than thirty days from the date of issuance of the Taking-
Over Certificate.

[signature(s) of an authorized representative(s) of the Bank or Insurance Company]
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Bank or Insurance Guarantee for Advance Payment

[Bank’s or Insurance Company’s Name and Address of Issuing Branch or Office]
Beneficiary: [Name and Address of Procuring Entity]
Date:

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Contractor] (hereinafter called "the Contractor™) has
entered into Contract No. [reference number of the contract] dated with you, for the
execution of [name of contract and brief description of Works] (hereinafter called "the
Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum [amount in figures] ( ) [amount in words] is to be made against an
advance payment guarantee.

At the request of the Contractor, we [name of Bank or Insurance Company] hereby
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of
[amount in figures] ( ) [amount in words] upon receipt by us of your first demand
in writing accompanied by a written statement stating that the Contractor is in breach of its
obligation under the Contract because the Contractor used the advance payment for purposes
other than the costs of mobilization in respect of the Works.

We further agree that no change or addition to or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Procuring Entity] and
the Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in
writing from you that an advance payment of the amount listed above has been paid to the
Contractor pursuant to the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as indicated in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that eighty (80)
percent of the Contract Price has been certified for payment, or on the __ day of __ |
2___, whichever is earlier. Consequently, any demand for payment under this guarantee must
be received by us at this office on or before that date.

Yours truly,
Signature and seal:
Name of Bank or Insurance Company:
Address:

Date:
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SECTION X: APPLICATION TO PUBLIC PROCUREMENT
ADMINISTRATIVE REVIEW BOARD

FORMRB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20.........

AND

UWe. oo ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public
Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED .................. (Applicant)

Dated on................ dayof............... /...20...

FOR OFFICIAL USE ONLY
Lodged with the Secretary Public Procurement Administrative Review Board on ............

dayof..........20.............

SIGNED

Board Secretary
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SECTION XI: BILL OF QUANTITIES

Bills of Quantities are herein to be submitted in the following order if bidding for
more than one (1No.) lot.

Particular Preliminaries
General Preliminaries

Lot 1 Proposed Construction of seed store in Rift valley Eco Region Research
Programme-Londiani Regional Centre

Lot 2 Proposed Construction of seed store in Rift valley Eco Region Research
Programme-Turbo Sub Centre

Lot 3 Proposed Construction of seed store in Central Highlands Eco-Region
Research Programme- Muguga

NOTE: The Bill of Quantities is typical for the three seed stores at various sites;
PROVIDE A SEPERATOR PAGE INDICATING THE NAME OF LOT(S)
TAKEN AND SHOW THE TOTALS FOR EACH ON SEPARATE GRAND
SUMMARY PAGES IF QUOTING FOR MORE THAN ONE LOT.
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Particular Preliminaries

ITEM DESCRIPTION AMOUNT
PARTICULAR PRELIMINARIES
A |PRICING ITEMS OF PRELIMINARIES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

Failure to price an item shall not exempt the contractor from carrying out
works described therein.

Should the contractor fail to carry out works which he/she did not price and
after having received a written instruction from the Project Manager, then the
value of such works shall be deducted from the very immediate certificate
issued to the contractor.

Preliminaries to the contract are mandatory conditions and resiponsibilities,
the contractor is required to observe and fulfill for complete and proper
execution of the contract.The contractor is advised to read and understand all
his obligations under preliminaries.Should he find that fulfilment of any of the
items will lead to him incurring any cost not covered under measured works
or any other part of these bills of Quantities, he shall price such items.

BID BOND
A bid bond shall be required in terms of clause 3.7 of instructions to tenderers
or the amount stated in the invitation to tender or advertisement

The Bid bond shall be from EITHER an approved insurance company or bank.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager

Total carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

iv

Vv

WORKING CONDITIONS

This is a rented site with other occupants.The contractor must allow for
compliance with all County & Civic Authority laws & regulations

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claims shall be entertained upon the expiry of
the said contract period.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

PRICING RATES
The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities.

i|ltems for which no rate or price is entered by the tenderer shall be deemed to

be covered in the rates and prices of the priced items in the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
Conditions of Contract./The contract is broken down to work item that in total
describes all that is required to have the contract works satisfactorily
completed.The rate for anyitem of the works described shall therefore include
executing the item to the final fixed and working state including material
purchase and transport, fixing in position, replacing damaged items, all
statutory levies and taxes (including VAT) and site and head office overheads.

Prices quoted must be in Kenya shillings .

Prices shall remain valid for one hundred and fifty (150) days from the closing
date of tender.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

Total carried to collection

PP/2




Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in Particular Preliminaries.The Contractor
shall allow in his rates for any costs he/she may incur by having to complete
the works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

Valuation for interim payment certificates shall be based on work done and
materials delivered to site in accordance with clause 23 of the Conditions of
contract.However, in certain circumstances the Project manager may allow for
payment of materials procured purposely for the project but stored either at the
contactor's yard or workshop.Such circumstances include where materials are
used for fabrication of components for the project or a material or equipment is
bought in advance but has to await the completion of some portion of the
works necessary for their installation.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in
the area and shall make whatever provisions may be required by the authorities
for the support, maintenance and protection of such services.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall take precedence. However, such
discrepancies between any contract documents shall immediately be referred to
the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.

Total carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

AIR TIME

Allow PROVISIONAL SUM of Kenya Shillings ONE HUNDRED
THOUSAND only for Air time to be expended as directed by the Project
Manager

Allow for profits and overheads (%)

STATIONERY

Allow PROVISIONAL SUM of Kenya Shillings SIX HUNDRED
THOUSAND only for Stationery to be expended as directed by the Project
Manager

Allow for profits and overheads (%)
CLERK OF WORKS

Allow PROVISIONAL SUM of Kenya Shillings TWO HUNDRED AND
FORTY THOUSAND only

Allow for profits and attendance (%)

Carried to collection

PP /4




Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES
ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and
shall be interpreted as follows:-

CMor Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM or Lm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park Street, London W.I
England

M.S. Shall mean measured separately

Ditto shall mean the whole of the preceding
description except as qualified in the description in which it occurs.
Do shall mean the whole of the preceding
description except as qualified in the description in which it occurs.
a.b. Shall mean as above

a.b.d. Shall mean as before described

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works (2007
Edition) included herein. The Conditions of Contract are also included
herein.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or Particular
preliminaries this is a firm price contract and the contractor must allow in his
tender rates for any increase in the cost of labour and/or materials during the
execution of the contract.

PERFORMANCE BOND

The contactor shall within 14 days after receipt of letter of acceptance in
accordance with clause 6.5 of instructions to tenderers (as ammended in
Appendix to instructions to tenderers) submit a Bond from an approved bank
in the required amount for the due performances of the contract up to the date
of the issuance of the certificate of practical completion by the Project
Manager.The format of the Bond shall be as per the standard form of
perfomance security form annexed herrein (without the addition of any
limitations) In case the Bond submitted is not acceptable to the Employer, the
contractor shall submit acceptable bond within seven days.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary;providing space for office accommodation and
for storage of plant and materials;providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and
shall be interpreted as follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM orLm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification
Published by the British Standards Institution, 2 Park Street, London W.I
England

M.S. Shall mean measured separately

Ditto shall mean the whole of the preceding
description except as qualified in the description in which it occurs.

Do shall mean the whole of the preceding
description except as qualified in the description in which it occurs.

a.b. Shall mean as above

a.b.d. Shall mean as before described

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PARTIES TO THE CONTRACT

EMPLOYER

The “Employer” is

Kenya Forestry Research Institute
Address CITY SQUARE,

P.O. Box 20412-00200, NAIROBI

PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall be deemed
to imply the

Project Manager as defined in Condition 1 of the Conditions of Contract or
such person

or persons as may be duly authorised to represent him on behalf of the
Government.

In this Project, the Project Manager shall be -:

WORKS SECRETARY(STATE DEPARTMENT OF PUBLIC WORKS)
P.O. BOX 30743-00100

NAIROBI

ARCHITECT

The term "Architect” shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is as above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ELECTRICAL ENGINEER

The term "Electrical Engineer” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

MECHANICAL ENGINEER

The term "Mechanical Engineer"” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materialsto be obtained from overseas immediately after the Contract
is signed and shall also order materials to be obtained from local sources as
early as necessary to ensure that they are onsite when required for use in the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The contractor will be required to sign for all items, including Drawing, Bills
of Quantities and site instructions, supplied by the PROJECT MANAGER at
the time of taking delivery thereof, as prove of receipt in good time and order.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may
be called for by the PROJECT MANAGER for his approval until such
samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to
be up to approved samples. The PROJECT MANAGER shall arrange for the
testing of such materials as he may at his discretion deem desirable, but the
testing shall be made at the expense of the Contractor and not at the expense
of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The
Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required
for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has chosen a
superior finish unless the bidder had attached the sample he priced.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent

authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the
execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building
any necessary temporary access roads for the transport of the materials, plant
and workmen as may be required for the complete execution of the works
including the provision of temporary culverts, crossings, bridges, or any
other means of gaining access to the Site. Upon completion of the works, the
Contractor shall remove such temporary access roads; temporary culverts,
bridges, etc., and make good and reinstate all works and surfaces disturbed to
the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores,materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection
of the public.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors ; one copy to
be handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed will be
made to the Contractor until he has satisfied the PROJECT MANAGER
either by production of an Insurance Policy or and Insurance Certificate that
the provision of the foregoing Insurance Clauses have been complied with in
all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if called
upon to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved
and shall give his whole time to the superintendence of the works. Such
Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such directions shall
be deemed to have been given to the Contractor in accordance with the
Conditions of Contract.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional” and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

PROVISIONAL SUMS.

The term "Provisional Sum™ wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement.Such sums are net and no addition shall be made to them for
profit.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of
the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be valued ,
but should any part of the work be executed by a Nominated Sub-Contractor,
the value of such work or articles for the work to be supplied by a Nominated
Supplier, the value of such work or articles shall be treated as a P.C. Sum and
profit and attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement . Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors.Persons or firms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance™ (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of Quantities
profit and attendance will be allowed at the same rate as it would be if the
work were executed by a Nominated Sub-Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect.
Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add for
Attendance".

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract” for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced
Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates
provided in these Bills.

Total carried to collection

GP /12




General Preliminaries

ITEM

DESCRIPTION

AMOUNT

OFFICE FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office, complete with Furniture. He shall also provide a
strong metal trunk complete with strong hasp and staple fastening and two keys. He
shall provide, erect and maintain a lock-up type water or bucket closet for the sole
use of the PROJECT MANAGER including making temporary connections to the
drain where applicable to the satisfaction of Government and shall provide services
of cleaner and pay all conservancy charges and keep both office and closet in a clean
and sanitary condition from commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with levelling staff, ranging rods
and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on completion to the
entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department and
the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor and
sub-Contractors or other places where work is being prepared for the contract.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make good any damage which
may nevertheless have been done at completion free of cost to the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings,glass inside and outside and any other parts of the works and
remove all marks,blemishes, stains and defects from joinery, fittings and
decorated surfaces generally,polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution
of the work and notes for pricing, the Contractor is referred to the Ministry of
Roads and Public Works and Housing General Specification dated 1976 or
any subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of
1/4 % of the Contract sum on all contracts of more than Kshs. 50,000.00 in

valiia

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities.All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before they will be
accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless otherwise provided for in the particular
preliminaries. Such materials shall only be used in the works, in substitution
of materials which the Contractor would otherwise have had to supply with
the written permission of the PROJECT MANAGER Should such permission
be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other normal activities. The Contractor
is instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of normal activities being
carried out by the Client. The Contractor shall allow in his rates any expense
he deems necessary by taking such care within the site.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople. The Contractor must make himself
fully acquainted with current Acts and Regulations,including Police
Regulations regarding the movement, housing, security and control of labour,
labour camps , passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant Authority the
fullest information regarding all such regulations and/or restrictions which
may affect the information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour,
etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be
entertained.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/1
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10
Brought Forward From Page GP/11
Brought Forward From Page GP/12
Brought Forward From Page GP/13
Brought Forward From Page GP/14
Brought Forward From Page GP/15

Brought Forward From Page GP/16

TOTAL GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY

GP /17




SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

BILL OF QUANTITIES FOR
THE PROPOSED
CONSTRUCTION OF A SEED
STORAGE FACILITY

ELEMENT NO. g
SUBSTRUCTURES ( All
Provisional)

Clear area of new construction off
all undergrowth, small bushes, grab
up all trees and remove any structure

and obstruction as directed

Excavate oversite to remove
vegetable soil, load and cart away
from site to contractor's dumping

area as directed; Average 200mm

depth

Excavate to reduce levels
commencing from stripped level: not

exceeding 1.5m deep

Excavate for strip foundation
trenches commencing from reduced

levelz not exceeding I.sm deep

Ditto from 1.5m and not exceeding

3im

Ditto for column bases

150ommxIsoomm size

Excavating in rock of any class as

described in the specifications

Return, fill and ram selected soil in
foundations

Remove surplus soil and debris from
site to a place approved by the

project manager

Sm

Sm

Cm

Cm

Cm

Cm

408

238

257

137

70

50

503

180

Substructure works carried forward

BW/1




SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Substructure works brought
forward

Allow for upholding and supporting
sides of excavations including any

necessary plunking and structtin
YP g g

Allow for keep excavations free of
spring, underground or running
water including any necessary
pumping, bailing or other approved
means

Mass concrete mix (1:3:6):in

so mm Thick blinding under strip
foundations and column bases

Vibrated reinforced insitu concrete

class 25/20; with minimum cube

crushing strength of 23N/mm2 at
28 days; in

Strip foundations and column bases

Columns

Ground floor slab; 150 mm thick
Ditto ramps

Ditto steps

Mesh fabric reinforcement

Mesh reinforcement No. A142 size
200 x 200 mm weighing 2.22kg per
squre meter: in floor including all

necessary supports

Item

[tem

Sm

Sm

Sm

Sm

122

33

213

20

I0

213

Substructure carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Substructure works brought
forward

Supply and fix mild steel bar in

structural concrete work including

cuttings, bending, hoisting, tying
wire, spacing blocks and supporting

all in position (for foundation

footing and substructure columns

8 - 12 mm Bars

Sawn formwork: to

Vertical sides of coulmn bases
Sides of columns
Sides of strip footing

Edges of steps; cut to profile of steps

Edges of slabs; 150 - 225 mm girth

Substructure Walls
Medium Chisel dressed natural

stone walling bedded in cement and

sand mortar (1:4) with minimun
stone crushing strength of 14N/mm2
and 2smm SWG hoop iron after

every alternate course; foundations

Hardcore
300 mm thick hardcore of approved
inert material: well watered and

compacted in 15omm thick layers

Sm

Sm

Sm

Sm

Lm

Sm

Sm

643

I0

26

60

10

68

274

213

Substructure carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Substructure works brought
forward

Blinding

so mm Thick approved quality
murram blinding to surfaces of

hardcore

Anti-termite treatment

Termidor 25EC or other approved
anti-termite chemical treatment to
surfaces of blinded hardcore and
around foundations: applied by
approved professional pest control
specialist: applied strictly in
manufacturers instructions: 10 year

quarantee

DPM
Gauge 1000 polythene damp proof

membrane

CONCRETE WORKS

Sawn formwork: to
Sides and soffits: beams
Columns; vertical sides

Supply and fix mild steel bar in

structural concrete work including

cuttings, bending, hoisting, tying

wire, spacing blocks and supporting

all in position for the ring beam and

column

8 - 12 mm Bars

Sm

Sm

Sm

Sm

Sm

213

213

213

104

506

Substructure carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Substructure works brought
forward

Vibrated reinforced insitu concrete

class 25/20; with minimum cube

crushing strength of 2sN/mm2 at
28 days; in

200mm x 30oomm thick ring beams
and lintel

30omm dia columns

Ditto concrete in worktop

Cm

Sm

16

16

Total for substructure works
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 2;
SUPERSTRUCTURE WALLS

Machine dressed natural stone

walling bedded in cement and sand

mortar (1:3) with minimum stone

crushing strength of 7N/mm32 and

2smm SWG hoop iron after every

alternate course

200 mm Thick walls

Bituminous felt or other equal

approved damp-proof course: in

cement/sand (1:3) mortar

200 mm Wide

Sm

Lm

333

90

Sub total for superstructure wall
construction
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Element 3; Roof

28 Gauge standard prepainted ITs

roofing sheets covering including

edging trim, fixing to purlins

complete with approved washers,

caps, nails etc, including all

necessary hoisting, placing and

connections; to Engineer's details

Roof covering

Ditto 45omm wide ridge / hip

cover.
Ditto valley gutter

All in sawn celcured and well

seasoned cypress treated with wood

preservative;

150 x somm Tie beam

150 x somm rafter,half rafters, hip

ratfers(Rafters at 1.2m centre)

100 x somm struts, ties and king post

150xsomm valley rafters

end of trusses

150 x somm wall plate.

75 x somm purlins( at 750mm

centres)

200 x 25mm wrott fascia and

vergeboard

Sm

Lm

Lm

Lm

Lm

Lm

Lm

Lm

Lm

296

26

18

216

228

260

36

95

390

105

Carried forward
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SEED STORAGE FACILITY

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT
Brought forward
Sundries
A [Bed wall plate( m.s) in cement sand Lm 95
mortar 1:3 .
B [Knot, prime, stop and apply 3 coats Lm 105

super gloss oil paint to surfaces of

fascia board 200-300mm high

Sub total for roofing works
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SEED STORAGE FACILITY

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT

Element o04; Rain water goods

A |1somm half diameter P.V.C gutters Lm 105
of 6lm lengths

B 1somm half diameter P.V.C holder No. 88
clips at 1.2m centre and at ends,
complete with screws

C Extra over ditto for connectors at No. 88
joints nailed to fascia(m.s)

D  |Extra over ditto for stoped ends No. 7

E Extra over ditto swannecks No. 4

F 7smm diameter p.v.c downpipe to Lm 18
match, clipped to walls

G  |Extra over ditto for 6oomm long No. 4
shoe

H [Ditto bends No. 8
Element os; Ceiling

J romm thick chipboard ceiling fixed Sm 238
in rectangular shape

K |10 x 7smm ditto cornice plugged and | Lm 245
nailed to battens

L Extra-over ditto in access door size No. 3
450 x 6oomm, including framing in
75 X 50mMm sawn cypress
Brandering

M |50 x somm sawn cypress brandering Lm 409

N  |so x 75mm ditto. Lm 652

Sub total for rain water goods and
ceiling works
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SEED STORAGE FACILITY

ITEM |DESCRIPTION UNIT | QTY RATE AMOUNT
Element 06; DOORS
STEEL DOORS
A [Purpose made steel single door size No 5
goox250omm high in one coat red
oxide primer and two coats gloss oil
paint complete with burglar proof
bars frame
Glazing
B [4mm thick clear sheet glass in panes | Sm 3
o0.1-0.5sm 4mm thick fixed insteel
window panes with putty
Timber Doors
C  |45mm thick solid mahogany paneled | No 3
single door size goox2100mm high.
Frames
D  [150xsomm thick mahogany timber Lm 16
frame once rebated and moulded one
edge
E sox2smm architrave Lm 16
F 25x25mm quadrant fillet Lm 16
IRON MONGERY
ALL AS PER UNION
CATALOGUE
G |Two lever mortice lock complete No 8
with door matching handles.
H |1oomm pressed steel butt hinges. No 9
J 2smm diameter rubber door stop No 3
fixed to floor slab or wall with 8mm
rawl bolt.
Carried forward
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SEED STORAGE FACILITY

ITEM |DESCRIPTION UNIT | QTY RATE AMOUNT

Door works brought forward
Roller chatter door

A |Supply and fix roller chutter door of | No 1
size 2500mmx2500mm complete with
all necessary fitting
Painting
Prepare, prime and apply 3 coats of
super gloss oil paint as "crown” or any
other equal and approved to surfaces
of:

B Steel doors/wooden Sm 36

Sub total for doors
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

O™

ELEMENT NO. 7; WINDOWS

Supply and fix the following purpose
made steel casement purpose made

windows, including all necessary

cuttings lugs, stays and bedding into

walls in cement sand mortar 1:4

complete with all necessary accessories

and priming once in red-oxide, to

architects approval, with minimal

burglar proffing in 20mm angle line

framing, complete with stays and

fasteners where necessary

Window size 1400 x 1400mm high.

Ditto size 1500 x 700mm

Ditto size 2000 x 70omm

Glazing

4mm thick clear sheet glass in panes
o.1-0.5sm 4mm thick fixed insteel

window panes with putty

Window cill

Precast concrete weathered and
throated window cill 250 x 75mm
thick reinforced with 2 NO. D8 bars
including all moulds and bedding in

cement sand mortar 1:4

Supply and fix 1700mm long and
2smm diameter stainless steel
curtain rod, complete with rollers

and cramps at bOth ends

Painting
Prepare, prime and apply 3 coats of

super gloss oil paint as "crown” or any

other equal and approved to surfaces
of:

Windows externally

Windows internally

No.
No.

Sm

Lm

No.

Sm

Sm

27

18

13

13

Sub total for windows
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 8; FINISHES

FLOOR FINISHES
3omm thick cement sand 1:2 backing

to receive ceramic floors or terrazzo

(s.m)

Ditto in skirting

2omm thick polished terrazzo paving
to floor and the worktop including
plastic strip dividers

2omm x 7smm high skirting

Supply and fix 8mm thick ceramic
floor tiles as "SA]J"

Ditto 8mmx1oomm in skirting

External walls

12zmm thick gauged cement sand
render 1:2 finished with a wood float
to beams, column, external skirting

and gamble

Keying in cement sand 1:2, and wire

brushing

walls internally

1zmm thick gauged plaster cement
sand lime 1:1:6 with a smooth float to

walls, beams and columns internally

Sm

Lm

Sm

Lm

Sm

Lm

Sm

Sm

220

165

220

154

12

130

114

528

Sub total for finishes works
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO ¢; PAINTING &

DECORATIONS

Prepare and apply 3 coats silk vinyle
emulsion paint as "crown"or any other

equal and approved paint to

Plastered walls internally/externally

Soffites of chipboard ceiling

Sm

Sm

653

Sub total for Painting
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Element 10; Electrical works

Install and do wiring of 1200mm
single LED batten fluorescent
fittings (complete with tubes) wired

in a 3x1.5mm’ PV C insulated single
core copper cable drawn in a
concealed 20mm PV C heavy gauge

conduits to include cable cost

Install and do wiring of 13Amps twin
socket outlet Power point wired in
two ring circuit with 3x2.smm2 PVC
insulated single core copper cable
drawn in a concealed 20mm PVC
heavy gauge conduits to include

cable cost

Install and do wiring of LED
bulkhead security lighting fitting

3ow wired in a 3xr.5mm* PV C
insulated single core copper cable
drawn in a concealed 20mm PV C
heavy gauge conduits controlled
using time controlled switch
Supply and install concelled 20mm
PVC heavy gauge conduit and
appropriate fittings (twin switch
boxes & junction boxes) for power
socket outlet to be done when

casting the floor slab

Supply and install concealled 20mm
PVC heavy gauge conduit and
appropriate fittings (switch &

junction boxes) for lighting circuit

Supply and install concelled 25smm
PVC heavy gauge conduit and
appropriate fittings (switch &
junction boxes) for cold room power
supply to be done when casting the

floor concrete

No

No

Lm

Lm

Lm

15

10

40

8o

12

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Excavate in soft material a trench of
6oomm deep lay the armoured cable,
cover the cable with danger hatari

tiles and backfill (the accutual length

to be measured on site)

Construct manholes of size 450 x 450
mm x 300 mm deep and fix
reinforced concrete manhole covers
for earth rod.

Do additional earthing at the DB via

the 1zoommx12mm earth rod

Supply, Deliver to site and install in
a trench of 6oomm deep a

600/1000vo0lts four core 1I6mm” PVC
insulated armoured copper cable as
E.A. cables & Danger Hatari
concrete tiles to cover the entire
cable as or equivalent as approved by

project manager

Supply, deliver to site and install
1zoommxi2mm earth rod with

clamps

Supply and Deliver to site tomm’
PVC insulated single core copper
cable as E.A. cables or equivalent

approved

Supply & deliver to site outdoor
LED bulkhead security fitting
240volts, 30w as thorn or approved

equivalent by project manager

Supply and install 1 gang 1 way
switches as Crabtree or approved

equivalent by project manager

Lm

Item

Lm

No

Lm

30

30

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Supply and install 1 gang 2 way
switches as Crabtree or approved

equivalent by project manager

Supply and install intermidiate
switch switches as Crabtree Cat No
or approved equivalent by project

manager

Supply and Deliver to site 1.5mm”
PVC insulated single core copper
cable as E.A. cables or approved

equivalent by project manager

Supply and Deliver to site 2.5mm’
PVC insulated single core copper
cable as E.A. cables or approved

equivalent by project manager

Supply & deliver twin 240volts,
13Amps socket outlets as Crabtree or
approved equivalent by project

manager

Supply & deliver to site 1200mm
single LED batten fluorescent
fittings (complete with tubes) as
thorn Cat No or approved

equivalent by project manager

Supply, deliver to site & install a
four way 250 Amps, 415V, 3 phase
distribuion board as Mem or

equivalent as approved by project

manager

Supply & install single MCB (10A-
3pcs),30A) and connect the sub

circuits accordingly

No

No

Roll

Roll

No

No

No

10

15

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Supply & install 125Amps four pole
MCCB and connect the final sub

circuits accordingly

Supply and deliver to site 240volts
10Amp Obis 24hr time switch or
equivalent approved by project

manager

Supply and install concrete cable
makers(UG) along the underground

cable line

No

No

Total for electrical works
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Coldroom installation

Supply and install the evaporator
unit with a cooling load of gKW
complete with cooling coil, defrost
heater, expansion valve, air
circulating fans, guards, drip tray,
drainage pipework outlet, supports
etc. the unit to be complete with a
power supply and to be as Guntner

Manufactured Model or equal

Evaporator Unit Support

Allow for a suitable wall mounting
support for the above that can match
the panel used for constructing the

coldroom

Condensing unit

A 9KW air cooled condensing unit
with semi-hermetic reciprocating
compressor capable of a cooling load
to match the evaporator unit's
defrosting and to be complete with
fan, compressor, condenser, liquid
receiver, controls, anti-vibration
mountings etc. Unit to use a
refrigerant that complies with the
Montreal Protocol and NEMA, have
a power supply and to be Guntner

Manufactured or equal

Control Panel

The panel shall be complete with
contactors, timers and all other
accessories necessary for the
automatic operation of the cold
store.

Cold room floor finish

1.62mm (16 SWG) thick chequared
aluminium plate reinforced with GI
steel sheet underneath and fixed

firmly on the floor

Controls

Thermostatic expansion valve

No

[tem

No

No

SM

20

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Filter drier to match refrigerant
capacity that can carry the above
cooling load of 150KW to be as
Dnfoss or equal

Sight glass with color coding

low pressure gauge

High pressure gauge

Room thermostat to cut compressor
in and out, depending on the room
temperature

Dial thermometer

Solenoid valve

Low and high cut-out switch

Light fitting
65 watts vapour proof light fitting

Refrigerant Pipework

Refrigeration pipework complete
with armflex insulation for both the
liquid line and the suction line to
match the evaporator units and
condensing units. The pipework to
be complete with all necessary
bends, reducers, Y's, joints,
distributors, Support brackets etc. an
average distance of 8m is taken for
between any two units (the

evaporator unit and condenser unit)

No

LM

So

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Refrigerant
Allow for the charging of the

refrigeration system with necessary
amount of refrigerant for initial
testing and eventual operation of the

cold store.

Anti-Vibration Mountings

Anti - Vibration mountings for each

of the condensing unit installed as
WOODS P.N.so417 or equal and a

cage for each condensing unit

Condensate pipe

4omm diameter class 41 Upvc
condensate pipe complete with

bends, tees, and access caps

Room Insulation & shelve panel

1oomm thick polystyrene or
prefabrecated TSSC sandwich
panels with pressure injected
polyuretane foam insulation of
density 42 Kg/cu. M and cladded
with o.smm thick white Lacquered
galvanised steel sheet panels as room
insulation complete with aluminium
supports. The panels should be
supplied with all accessories
including angle lines to support all
the four walls and roof in an open

Space

Item

[tem

Lm

120

Q0

Carried forward
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Associated Electrical Works

Allow for electrical works including

but not limited to wiring and
conduits from the local isolator
provided by others within 10 meters
in the machine room to the control
panel, condenser and evaporator. It
shall include a push and turn safety
switch near the machines in the
machine room for isolation during

servicing and maintenance

Allow for as bult drawing,
maintenance and operation manuals
in both soft and hard copies. Three
copies of the as-bult drawing shall be
submitted in A1 paper in a scale of
1:50

Coldroom door

One hinged cold room door whose
overall size is goomm x 19oomm
complete with opening handles and
made of ;oomm TSSC sandwich
panels and cladded micron plastisol
coated G.I sheet with fittings and
gasket TPE rubber, slab gaskets even

internally

Allow for setting to work, testing
and commisioning of the coldroom

installation to the satisfaction of the

Client

Item

Item

Item

Total for cold room
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SEED STORAGE FACILITY

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

CIVIL WORKS
Footpathes

Remove vegetable top soil average

depth 15omm and dispose off as
directed by P.M

Provide, lay and compact 1oomm

thick approved murram base

Treat the surfaces with approved

herbicide, with warranty of 10 years

Provide, lay and joint in cement
sand mortar 1:3 600x600x50mm p.c

paving slabs including somm thick

sand bed

Sm

Sm

Sm

Sm

84

84

84

84

Total for civil works
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SEED STORAGE FACILITY

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT
PROVISIONAL SUMS
A [Allow a provisional sum of Five [tem 1 $00,000.00
hundred thousand Kenya shillings
for contigencies
Total for provisional sums 500,000.00
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PROPOSED CONSTRUCTION OF THREE (3) NO. SEED STORES - RIFTVALLEY ECO- REGION RESEARCH

PROGRAMME-LONDIANI, RIFTVALLEY ECO - REGION RESEARCH PROGRAMME-TURBO SUB CENTRE,

CENTRAL HIGHLAND ECO-REGION RESEARCH PROGRAMME-MUGUGA
GRAND SUMMARY

LOT NO....coooecveiiesiriesieecvressecseaesecnseannas
ITEM [DESCRIPTION TENDERER'S OFFICIAL USE
AMOUNT ONLY
A Preliminaries
i|Particular Preliminaries from page PP/s
ii|General Preliminaries from page GP/17
B Substructure works from pg BW/5
C Superstructure wall constr. from pg BW/ 6
D  |Roofing works from pg BW/8
E Rain water goods and ceiling works from pg
BW/ 9
F  |Door works from pg BW/ 11
G Window works from pg BW/12
H Finishes works from pg BW/ 13
J Painting works from pg BW/ 14
K Electrical works from pg BW/ 18
L Cold room from pg BW/22
M  |Civil works from pg BW/ 23
N Provisional Sums from pg BW/ 24
TOTAL CARRIED TO FORM OF
TENDER KSHS
Amount of tender in words: Kenya Shilings.....c.ccoocvvuvvirininininininininnininens
Tenderer's signature and Stamp.....c.ccoevevinininnin.
A eSS, cceiieeiieecieecie et e e s ae e tae s et e e eteaensreeeas
DAt icciiiiiierriiiiiecittieeee et es s s ee s eessessnnnrranasesenns
Witness: Name and signature......ccocevecieviinininininininiiisisisinnans
Description...iiiiiiieiiiiiiiiiiiicit
A AAIeSS.ciuiiiiiieieiieecttceie ettt et e et e st e e sre e abesneenns
DIate.uuruiiiieeiiiiieiiiitieeiniieceireeeree s srsssrrre e s s eesssrrrsstesess s ssnnsrasessssssssnnnns
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