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KENYA FORESTRY RESEARCH INSTITUTE

The Kenya Forestry Research Institute (KEFRI) invites sealed bids from eligible candidates

INVITATION TO TENDER [ITT]

for the below listed tenders;

KEFRI Taita Taveta Sub Centre

No [Tender Reference Tender Title Target Group [Bid Closing Date
Number
1. KEFRI/ONT/002/2020 -proposed construction of three (3) |Open/AGPO  [Tuesday 15"
2021 no. seed stores - Riftvalley eco- December 2020 at
(re-advertisement) region research programme- 11.30am
Londiani & Turbo Sub Centre and
central highland eco-region research
programme-Muguga
2. KEFRI/ONT/003/2020 -Proposed Renovation of Mau SubAGPO Tuesday 15"
2021 Centre — Senetwet December 2020 at
(re-advertisement) 11.30am
3 KEFRI/ONT/004/2020 -Proposed Chainlink Fencing at TivaAGPO Tuesday 15"
2021 Woodlands-Kitui December 2020 at
(re-advertisement) 11.30am
4 |KEFRI/ONT/005/2020 Proposed Renovation of Roof andOpen/AGPO  [Tuesday 15™
2021 Completion of Kitchen and Dining December 2020 at
at KEFRI Lamu Sub-Centre 11.30am
5 KEFRI/ONT/006/2020 -Supply, Delivery, Installation, Open/AGPO  [Tuesday 15™
2021 Testing and Commissioning of December 2020 at
borehole drilling and equipping at| 11.30am

Tender documents can be downloaded free of charge from KEFRI website www.kefri.org or
Public Procurement Information Portal, www.tenders.go.ke. All querries quoting the tender
number and title should be emailed to : tenders@kefri.org for the purpose of clarification.
Completed bid documents must be submitted in a plain sealed envelope (“original” and
“copy” ) all clearly marked with the tender number and name indicated as per instructions in
the tender document and addressed to:

The Director

Kenya Forestry Research Institute
P.O BOX 20412-00200 City Square

Nairobi

Page 3



and deposited in the tender box situated at the entrance of the Director’s office - KEFRI Headquarters,
Muguga, so as to be received on or before the bid closing date of Tuesday 15™ December 2020 at
11:30am. Thereafter the received bids will be open immediately in the presence of the
tenderers or their representatives who choose to attend in the Auditorium Hall - KEFRI
Headquarters — Muguga.

The process of tender preparation — pre - tender site visit, closing and opening shall be
undertaken in adherence to COVID — 19 guidelines and protocols from the Ministry of
Health.

KEFRI shall not answer to any query relating to the tenders three (3) days or less prior to the
submission deadline.

DIRECTOR - KEFRI
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SECTION I: INVITATION FOR TENDERS [ITT]

Tender No: KEFRI/ONT/003/2020-2021(re-advertisement)

Tender Name: PROPOSED RENOVATION OF MAU SUB CENTER-SINENDET

1. The Kenya Forestry Research Institute now invites sealed Tenders from eligible
contractors registered or capable of being registered in for carrying out Proposed
Renovation of Mau Sub Centre-Senetwet. KEFRI has funds for use during the
financial year 2020/2021.

2. Tendering will be conducted through the Open National Tendering procedures
specified in the Public Procurement and Asset Disposal Act, 2015 and the Public
Procurement and Disposal Regulations, 2020 and is open to all Tenderers as
defined in the Regulations.

3. Interested eligible Tenderers may obtain Tendering Documents at the offices of
the Procurement Unit Kenya Forestry Research Institute Headquarters,
Muguga, Off Nairobi — Naivasha Road, P.O Box 20412-00200, Nairobi from
8:00 am to 5:00 pm on Mondays to Fridays inclusive except on public holidays at
a cost of Kshs 1000 or on the website www.kefri.org or Public Procurement
Information Portal (www.tenders.go.ke) and can be downloaded free
of charge.

4. A complete set of Tender documents can be obtained/purchased by interested
Tenderers at the address given under paragraph 3 above and upon payment of a
non-refundable fee of KShs.1,000 Payment should either be by Cash, Banker’s
Draft, or Banker’s Cheque, payable to the Cashier at the Accounts Department
Kenya Forestry Research Institute Headquarters, Muguga, Off Nairobi —
Naivasha Road, P.O Box 20412-00200, Nairobi from 8:00 am to 5:00 pm on
Mondays to Fridays except on public holidays.

5. Completed Tender document (ORIGINAL and COPY) are to be enclosed in
plain sealed envelopes, marked with the tender number and name and be deposited
in the Tender Box situated at the office of the Director, Kenya Forestry
Research Institute or be addressed to the Director, Kenya Forestry
Research Institute Headquarters, Muguga, Off Nairobi — Naivasha Road, P.O
Box 20412-00200, Nairobi so as to be received on or before Tuesday 15™
December, 2020 at 11:30

Late Tenders shall not be accepted.
DIRECTOR
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SECTION II: INSTRUCTIONS TO TENDERERS (ITT)

1.0 Scope of Tender
1.1 KEFRI invites Tenders for the construction of works as specified in the Tender Data Sheet
and Sections VI (Technical Specifications) and VII (Drawings).

1.2 The successful Tenderer will be expected to complete the works by the required completion
date specified in the Tender Data Sheet.

1.3 The objectives of the works are listed in the Tender Data Sheet. These are mandatory
requirements. Any subsequent detail is offered to support these objectives and must not be
used to dilute their importance

2.0 Source of Funds

2.1 The Government of Kenya/KEFRI has set aside funds for use in the procurement of works
as described in Tender Data Sheet during the Financial Year indicated in the Tender Data
Sheet. It is intended that part of the proceeds of the funds will be applied to cover eligible
payments under the contract for the works as described in the Tender Data Sheet.

2.2 Payments will be made directly by KEFRI and will be subject in all respects to the terms
and conditions of the resulting contract placed by KEFRI.

3.0 Eligible Tenderers

3.1 A Tenderer may be a natural person, private or public company, government-owned
institution, subject to sub-Clause 3.4 or any combination of them with a formal intent to
enter into an agreement or under an existing agreement in the form of a joint venture,
consortium, or association. In the case of a joint venture, consortium, or association, unless
otherwise specified in the Tender Data Sheet, all parties shall be jointly and severally
liable.

3.2 The Invitation for Tenders is open to all suppliers as defined in the Public Procurement and
Asset Disposal Act, 2015 and the Public Procurement and Asset Disposal Regulations, 2020
except as provided hereinafter.

3.3 National Tenderers shall satisfy all relevant licensing and/or registration with the
appropriate statutory bodies in Kenya, such as the Ministry of Public Works or the Energy
Regulatory Commission.

3.4 A Tenderer shall not have a conflict of interest. All Tenderers found to have a conflict of
interest shall be disqualified. A Tenderer may be considered to have a conflict of interest
with one or more parties in this Tendering process, if they:

a) Are associated or have been associated in the past directly or indirectly with employees
or agents of KEFRI or a member of a board or committee of KEFRI;

b) Are associated or have been associated in the past, directly or indirectly with a firm or
any of its affiliates which have been engaged by KEFRI to provide consulting services
for the preparation of the design, specifications and other documents to be used for the
procurement of the works under this Invitation for Tenders;

c) Have controlling shareholders in common; or

d) Receive or have received any direct or indirect subsidy from any of them; or

e) Have the same legal representative for purposes of this Tender; or

f) Have a relationship with each other, directly or through common third parties, that puts
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them in a position to have access to information about or influence on the Tender of
another Tenderer, or influence the decisions of KEFRI regarding this Tendering process;
or

g) Submit more than one Tender in this Tendering process, However, this does not limit
the participation of subcontractors in more than one Tender, or as Tenderer and
subcontractor simultaneously.

3.5 A Tenderer will be considered to have a conflict of interest if they participated as a
consultant in the preparation of the design or technical specification of the project and
related services that are the subject of the Tender.

3.6 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Government of Kenya in accordance with GCC sub-Clause 3.2.

3.7 Government owned enterprises in Kenya may participate only if they are legally and
financially autonomous, if they operate under commercial law, are registered by the relevant
registration board or authorities and if they are not a dependent agency of the Government.

3.8 Tenderers shall provide such evidence of their continued eligibility satisfactory to KEFRI,
as KEFRI shall reasonably request.

4.0 One Tender per Tenderer

4.1 A firm shall submit only one Tender, in the same Tendering process, either individually as a
Tenderer or as a partner in a joint venture pursuant to ITT Clause 5.

4.2 No firm can be a subcontractor while submitting a Tender individually or as a partner of a
joint venture in the same Tendering process.

4.3 A firm, if acting in the capacity of subcontractor in any Tender, may participate in more
than one Tender but only in that capacity.

4.4 A Tenderer who submits or participates in more than one Tender (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause all
the Tenders in which the Tenderer has participated to be disqualified.

5.0 Alternative Tenders by Tenderers

5.1 Tenderers shall submit offers that comply with the requirements of the Tendering
documents, including the basic Tenderer’s technical design as indicated in the specifications
and Drawings and Bill of Quantities.

5.2 Alternatives will not be considered, unless specifically allowed for in the Tender Data
Sheet. If so allowed, sub-Clause 5.2 and 5.3 shall govern.

5.3 When alternative times for completion are explicitly invited, a statement to that effect will
be included in the Tender Data Sheet as will the method of evaluating different times for
completion.

5.4 If so allowed in the Tender Data Sheet, Tenderers wishing to offer technical alternatives to
the requirements of the Tendering documents must also submit a Tender that complies with
the requirements of the Tendering documents, including the basic technical design as
indicated in the specifications.

5.5 In addition to submitting the basic Tender, the Tenderer shall
provide all information necessary for a complete evaluation of the alternative by KEFRI,
including technical specifications, breakdown of prices, and other relevant details. Only the
technical alternatives, if any, of the lowest evaluated Tenderer conforming to the basic
technical requirements shall be considered by KEFRI.
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6.0 Cost of Tendering
6.1 The Tenderer shall bear all costs associated with the preparation and submission of its

Tender, and KEFRI shall in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the Tendering process.

7.0 Site Visit and Pre-Tender Meeting

7.1 The Tenderer, at the Tenderer’s own responsibility and risk, is advised to visit and examine
the Site of Works and its surroundings and obtain all information that may be necessary for
preparing the Tender and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Tenderer’s own expense.

7.2 KEFRI will conduct a site visit and a pre-Tender meeting. The purpose of the pre-Tender
meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

7.3 The Tenderer’s designated representative is invited to attend a site visit and pre-Tender
meeting which, if convened, will take place at the venue and time stipulated in the Tender
Data Sheet.

7.4 The Tenderer is requested as far as possible, to submit any questions in writing or by
electronic means to reach KEFRI before the pre-Tender meeting. It may not be practicable
at the meeting to answer all questions, but questions and responses will be transmitted in
accordance with sub-Clause 7.5.

7.5 Minutes of the pre-Tender meeting, including the text of the questions raised and the
responses given together with any responses prepared after the pre-Tender meeting will be
transmitted within the time stated in the Tender Data Sheet to all purchasers of the
Tendering documents. Any modification of the Tendering documents listed in sub-Clause
8.1 that may become necessary as a result of the pre-Tender meeting shall be made by
KEFRI exclusively through the issue of an Addendum pursuant to ITT sub Clause 10.2 and
not through the minutes of the pre-Tender meeting.

7.6 Non-attendance during the site visit or pre-Tender meeting will not be a cause for
disqualification of a Tenderer unless specified to the contrary in the Tender Data Sheet.

8.0 Content of Tendering Documents

8.1 The works required, Tendering procedures, and contract terms are prescribed in the
Tendering Documents. In addition to the Section I Invitation for Tenders, Tendering
documents which should be read in conjunction with any addenda issued in
accordance with ITT sub Clause 10.2 include:
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Section 1l Instructions to Tenderers

Section 11 Tender Data Sheet

Section 1V General Conditions of Contract
Section V Contract Data Sheet

Section VI Specifications

Section VII Drawings

Section VIII  Bill of Quantities
Section IX Forms of Tender
e Form of Tender
Appendix to Tender
Confidential Business Questionnaire
Integrity Declaration
Letter of Acceptance
Form of Contract Agreement
Section X Forms of Security
e Tender Security Form
e Tender Securing Declaration
e Performance Bank or Insurance Guarantee
e Advance Payment Guarantee
Section XI Form RB1 Application to Public Procurement Administrative Review Board

8.2 The number of copies to be completed and returned with the Tender is specified in the
Tender Data Sheet.

8.3 The Invitation for Tenders (Section 1) issued by KEFRI is not part of the Tendering
Documents and is included for reference purposes only. In case of discrepancies between
the Invitation for Tenders and the Tendering Documents listed in sub-Clause 8.1 above,
the said Tendering Documents will take precedence.

8.4 KEFRI is not responsible for the completeness of the Tendering Documents and their
addenda, if they were not obtained directly from the authorized staff of KEFRI.

8.5 The Tenderer is expected to examine all instructions, forms, terms and specifications in
the Tendering documents. Failure to furnish all information required by the Tendering
Documents or to submit a Tender substantially responsive to the Tendering documents in
every respect will be at the Tenderer’s risk and may result in the rejection of its Tender.

9.0 Clarification of Tendering Documents

9.1 A prospective Tenderer requiring any clarification of the Tendering documents may
notify KEFRI in writing, e-mail or facsimile at KEFRI's address indicated in
the Tender Data

9.2 KEFRI will within the period stated in the Tender Data Sheet respond in writing to
any request for clarification provided that such request is received no later than the
period indicated in the Tender Data Sheet prior to the deadline for the submission of
Tenders prescribed in sub-Clause 22.1.

9.3 Copies of KEFRI's response will be forwarded to all Purchasers of the Tendering
documents, including a description of the inquiry, but without identifying its source.
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9.4 Should KEFRI deem it necessary to amend the Tendering documents as a result of
a clarification, it shall do so following the procedure under ITT Clause 10.

10.0 Amendments of the Tendering Documents

10.1 Before the deadline for submission of Tenders, KEFRI may, for any reason, whether
at its own initiative or in response to a clarification requested by a prospective
Tenderer, modify the Tendering documents by issuing addenda

10.2 Any addendum issued shall be part of the Tender documents pursuant to sub-Clause
8.1 and shall be communicated in writing, by e-mail or facsimile to all who have
obtained the Tendering documents directly from KEFRI. In order to allow prospective
Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, KEFRI at its discretion shall extend, as necessary, the deadline for
submission of Tenders, in accordance with sub-Clause 22.2

11.0Preparation of Tenders

Language of Tender

11.1 The Tender, and all correspondence and documents related to the Tender exchanged by
the Tenderer and KEFRI shall be written in the Tender language stipulated in the Tender
Data Sheet. Supporting documents and printed literature furnished by the Tenderer may
be in another language provided they are accompanied by an accurate translation of the
relevant passages in the above stated language, in which case, for purposes of

interpretation of the Tender, the translation shall prevail.

12.0 Documents Constituting the Tender
12.1 The Tender submitted by the Tenderer shall consist of the following components:

a) The Form of Tender (in the format indicated in Section 1X) completed in accordance
with ITT Clause 15, 16 and 17;

b) Information requested by Instructions to Tenderers ITT sub-Clause 13.2; 13.3 and 13.4;

c) Tender Security or Tender Securing Declaration in accordance with Instructions
to Tenderers ITT Clause 19;

d) Priced Bill of Quantities;
e) Qualification Information Form and Documents;

f) Alternative offers where invited in accordance with Instructions to Tenderers ITT
Clause 5;

g) Written confirmation authorizing the signatory of the Tender to commit the Tenderer in
accordance with Instructions to Tenderers ITT sub Clause 19.2; and

h) And any information or other materials required be completing and submitting by
Tenderers, as specified in the Tender Data Sheet.
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13.0 Documents Establishing Eligibility and Qualifications of the Tenderer

13.1 Pursuant to ITT Clause 13, the Tenderer shall furnish, as part of its Tender, documents
establishing the Tenderer’s eligibility to Tender and its qualifications to perform the
contract if its Tender is accepted.

13.2 In the event that pre-qualification of potential Tenderers has been undertaken, only
Tenders from pre-qualified Tenderers will be considered for award of contract. These
qualified Tenderers should submit their Tenders with any information updating the
original pre-qualification applications or, alternatively, confirm in their Tenders that the
originally submitted pre-qualification information remains essentially correct as of the
date of Tender submission. The update or confirmation should be provided in Section IX.

13.3 If KEFRI has not undertaken pre-qualification of potential Tenderers, to qualify for
award of the contract, Tenderers shall meet the minimum qualifying criteria specified in
the Tender Data Sheet:

13.4 Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise stated in the Tender Data Sheet:

a) The Tender shall include all the information listed in the Tender Data Sheet pursuant to sub-
Clause 13.3 above for each joint venture partner;

b) The Tender shall be signed so as to be legally binding on all partners;

c) One of the partners will be nominated as being in charge, and this authorization shall be evidenced
by submitting a power of attorney signed by legally authorized signatories of all the partners;

d) The partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of a joint venture and the entire execution of the Contract, including
payment, shall be done exclusively with the partner in charge;

e) All partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms and a statement to this effect shall be included in
the authorization mentioned under (c) above as well as in the Tender and in the Agreement (in
case of a successful Tender); and

f) A copy of the joint venture agreement entered into by all partner shall be submitted with the
Tender. Alternatively, a Letter of Intent to execute a joint venture agreement in the event of a
successful Tender shall be signed by all partners and submitted with the Tender, together with a
copy of the proposed Agreement.

g) The Tender Security and Tender Securing Declaration as stated in accordance with ITT Clause 19,
and in case of a successful Tender, the Agreement, shall be signed so as to be legally binding on
all partners.

14.0 Lots Package

14.1 When Tendering for more than one contract under the lots arrangements, the
Tenderer must provide evidence that it meets or exceeds the sum of all the individual
requirements for the lots being tendered in regard to:

a) Average annual turnover;
b) Particular experience including key production rates;
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c¢) Financial means, etc;
d) Personnel capabilities; and
e) Equipment capabilities.

14.2 In case the Tenderer fail to fully meet any of these criteria, it may be qualified only
for those lots for which the Tenderer meets the above requirement.

15.0 Form of Tender

15.1 The Tenderer shall fill the Form of Tender furnished in the Tendering Documents. The
Form of Tender must be completed without any alterations to its format and no substitute
shall be accepted.

16.0 Tender Prices
16.1 The Contract shall be for the whole Works, as described in sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Tenderer.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items for which no rate or price is entered by the Tenderer will not be paid
for by KEFRI when executed and shall be deemed covered by the other rates and prices
in the Bill of quantities.

16.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 15 days prior to the deadline for submission of Tenders,
shall be included in the rates, prices and total Tender price submitted by the Tenderer.

16.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the
performance of the Contract if provided for in the Tender Data Sheet and the provisions
of the Conditions of Contract. The Tenderer shall submit with the Tender all the
information required under the Contract Data Sheet.

17.0 Tender Currencies
17.1 The unit rates and prices shall be quoted by the Tenderer in the currency as specified in
the Tender Data Sheet.

17.2 Tenderers shall indicate details of their expected foreign currency requirements in the
Tender, if any. The rates of exchange to be used by the Tenderers in arriving at the local
currency equivalent shall be the selling rates for similar transactions established by the
authority specified in the Tender Data Sheet prevailing on the date 28 days prior to the
latest deadline for submission of Tenders. These exchange rates shall apply for all
payments so that no exchange risk will be borne by the Tenderer. In any case, payments
will be computed using the rates quoted in the Tender.

17.3 Tenderers may be required by KEFRI to clarify their foreign currency requirements and
to substantiate that the amounts included in the rates and prices and in the Contract Data
Sheet are reasonable and responsive to sub-Clause 17.1.

18.0 Tender Validity Period

18.1 Tenders shall remain valid for the period specified in the Tender Data Sheet after
the Tender submission deadline prescribed by KEFRI, pursuant to ITT Clause
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18.2 A Tender valid for a shorter period shall be rejected by KEFRI as non-responsive.

18.3 In exceptional circumstances, prior to expiry of the original Tender validity period,
KEFRI may request that the Tenderers extend the period of validity for a specified
additional period. The request and the Tenderers' responses shall be made in writing
or by cable. A Tenderer may refuse the request without forfeiting its Tender Security
or causing to be executed its Tender Securing declaration. A Tenderer agreeing to the
request will not be required or permitted to otherwise modify the Tender, but will be
required to extend the validity of its Tender Security or Tender Securing declaration
for the period of the extension, and in compliance with ITT Clause 19 in all respects.

18.4 In the case of fixed price contracts, if the award is delayed by a period exceeding
sixty (60) days beyond the expiry of the initial Tender validity period, the contract
price will be increased by a factor specified in the request for extension. The Tender
evaluation shall be based on the Tender price without taking into consideration on the
above correction.

19.0 Tender Security and Tender Securing Declaration

19.1 Pursuant to ITT Clause 12, where required in the Tender Data Sheet, the Tenderer
shall furnish as part of its Tender, a Tender Security in original form and in the amount
and currency specified in the Tender Data Sheet .

19.2 A Tender Securing Declaration as specified in the Tender Data Sheet in the format
provided in section X shall be provided as a mandatory requirement.

19.3 The Tender Security or Tender Securing Declaration is required to protect KEFRI
against the risk of Tenderer’s conduct which would warrant the security’s forfeiture,
pursuant to ITT sub-Clause 19.9.

19.4 The Tender Security shall be denominated in the currency of the Tender and shall be in
one of the following forms:

a) Cash;

b) A Bank Guarantee;

¢) An Insurance Bond issued by an insurance firm approved by the PPRA located in Kenya;

d) An irrevocable letter of credit issued by a reputable bank.

19.5 The Tender Security shall be in accordance with the Form of the Tender Security

included in Section X or another form approved by KEFRI prior to the Tender
submission.

19.6 The Tender Security shall be payable promptly upon written demand by KEFRI in case
any of the conditions listed in sub-Clause 19.8 are invoked.

19.7  Any Tender not accompanied by a Tender Security in accordance with sub-Clauses
19.1 or 19.3 shall be rejected by KEFRI as non-responsive, pursuant to ITT Clause 28.
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19.8 KEFRI shall immediately release any Tender Security if:
a) The procuring proceedings are terminated;

b) KEFRI determines that none of the submitted Tenders is responsive;
c) A contract for the procurement is entered into.

19.9 The Tender Security shall be forfeited and the Tender Securing Declaration executed if
the Tenderer:

a) Withdraws its Tender after the deadline for submitting Tenders but before the expiry of the period
during which Tenders must remain valid;

b) Rejects a correction of an arithmetic error pursuant to sub-Clause 29.2;
c) Refuse to enter into a written contract in accordance with ITT Clause 40;
d) Fails to furnish the Performance Security in accordance with ITT Clause 41.

19.10 The Tender Security and Tender Securing Declaration of a joint venture must be in the
name of the joint venture submitting the Tender.

19.11 A Tenderer shall be suspended from being eligible for Tendering in any contract with
KEFRI for the period of time indicated in the Tender Securing Declaration:

a) If the Tenderer withdraws its Tender, except as provided in ITT sub-Clauses 18.2 and 29.2; or
b) In the case of a successful Tenderer, if the Tenderer fails within the specified time limit to:
(i) Sign the contract; or

(i) Furnish the required Performance Security.

20.0 Format and Signing of Tender

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT Clause 12 of these Instructions to Tenderers, with the Form of Tender,
and clearly marked “ORIGINAL”. In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the Tender Data Sheet, and clearly marked as
“COPIES”. In the event of discrepancy between them, the original shall prevail.

20.2 The original and all copies of the Tenders shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of the Tenderer.
This authorization shall consist of a written confirmation as specified in the Tender Data
Sheet and shall be attached to the Tender. The name and position held by each person
signing the authorization must be typed or printed below the signature. All pages of the
Tender, except for un-amended printed literature, shall be initialled by the person or
persons signing the Tender.

20.3 Any interlineations, erasures, or overwriting shall be valid only if they are initialled by
the person or persons signing the Tender.

20.4 The Tenderer shall furnish information as described in the Form of Tender on
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commissions or gratuities, if any, paid or to be paid to agents relating to this Tender
and to contract execution if the Tenderer is awarded the contract

21.0 Submission of Tenders

Sealing and Marking of Tenders

21.1 The Tenderer shall seal the original and each copy of the Tender in separate
envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. The
envelopes shall then be sealed in an outer envelope securely sealed in such a
manner that opening and resealing cannot be achieved undetected.

21.2  The inner and outer envelopes shall:
a) Be addressed to KEFRI at the address given in the Tender Data Sheet; and

b) Bear the Project name indicated in the Tender Data Sheet, the Invitation for Tenders
(IFB) title and number indicated in the Tender Data Sheet, and a statement: “DO NOT
OPEN BEFORE,” to be completed with the time and the date specified in the Tender
Data Sheet, pursuant to ITT sub-Clause 22.1.

21.3 In addition to the identification required in sub-Clause 21.2, the inner
envelopes shall also indicate the name and address of the Tenderer to enable
the Tender be returned unopened in case it is declared late, pursuant to sub-
Clause 22.1 and for matching purpose under ITT Clause 23

21.4 If the outer envelope is not sealed and marked as required by ITT sub clause 21.2,
KEFRI shall assume no responsibility for misplacement or premature opening of the
Tender.

22.0 Deadline for Submission of Tenders
22.1 Tenders shall be received by KEFRI at the address specified under ITT sub-Clause
21.2 no later than the date and time specified in the Tender Data Sheet.

22.2 KEFRI may, in exceptional circumstances and at its discretion, extend the deadline for
the submission of Tenders by amending the Tendering documents in accordance with
ITT Clause 9, in which case all rights and obligations of KEFRI and Tenderers
previously subject to the deadline will thereafter be subject to the new deadline.

22.3 The extension of the deadline for submission of Tenders shall not be made later than
the period specified in the Tender Data Sheet before the expiry of the original
deadline.

23.0 Late Tenders

23.1 KEFRI shall not consider for evaluation any Tender that arrives after the deadline for
submission of Tenders, in accordance with ITT Clause 22.

23.2 Any Tender received by KEFRI after the deadline for submission of Tenders shall be
declared late, rejected and returned unopened to the Tenderer

24.0 Modification, Substitution and Withdrawal of Tenders

24.1 A Tenderer may modify or substitute or withdraw its Tender after it has been
submitted, provided that written notice of the modification, including substitution or
withdrawal of the Tender, is received by KEFRI prior to the deadline prescribed for
submission of Tenders prescribed under ITT sub-Clause 22.1.
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24.2 The Tenderer’s modification or substitution or withdrawal notice shall be
prepared, sealed, marked, and dispatched in accordance with the provisions of
ITT Clauses 20 and 21 with the outer and inner envelopes additionally marked
—MODIFICATIONI or SUBSTITUTION or —WITHDRAWALLI as appropriate.
The notice may also be sent by electronic mail and facsimile, but followed by a
signed confirmation copy, postmarked not later than the deadline for submission
of Tenders.

24.3 No Tender may be withdrawn, replaced or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Tender Form. Withdrawal of a Tender during this
interval shall result in the Tenderer’s forfeiture of its Tender Security or execution of
Tender Securing Declaration, pursuant to the ITT sub-Clause 19.9.

24.4 Withdrawal of a Tender between the deadline for submission of Tenders and the
expiration of the period of Tender validity specified in the Tender Data Sheet or
as extended pursuant to sub-Clause 22.2 shall result in the forfeiture of the Tender
Security and execution of Tender Securing Declaration pursuant to ITT sub-
Clause 19.9.

24.5 Withdrawal of a Tender between the deadline for submission of Tenders and the
expiration of the period of Tender validity specified in the Tender Data Sheet or
as extended pursuant to sub-Clause 22.2 shall result in the forfeiture of the Tender
Security and execution of Tender Securing Declaration pursuant to ITT sub-
Clause 19.9.

24.6 Tenderers may only offer discounts to, or otherwise modify the prices of their
Tenders by submitting Tender modifications in accordance with this Clause, or
included in the original Tender submission.

25.0 Opening and Evaluation of Tenders
Opening of Tenders

25.1 KEFRI will open all Tenders including modifications, substitution or
withdraw notices made pursuant to ITT Clause 24, in public, in the presence
of Tenderers or their representatives who choose to attend and other parties
with legitimate interest and Tender proceedings, at the place on the date and at
time specified in the Tender Data Sheet. The Tenderers’ representatives who
are present shall sign a register as proof of their attendance.

25.2 Envelopes marked “WITHDRAWAL?” shall be opened and read out first. Tenders
for which an acceptable notice of withdrawal has been submitted pursuant to ITT
Clause 24 shall not be opened but returned to the Tenderer. If the withdrawal
envelope does not contain a copy of the —Power of Attorneyl confirming the
signature as a person duly authorized to sign on behalf of the Tenderer, the
corresponding Tender will be opened. Subsequently, all envelopes marked
"MODIFICATION" shall be opened and the submissions therein read out in
appropriate detail. Thereafter all envelopes marked or **SUBSTITUTION" opened
and the submissions therein read out in appropriate detail.

25.3 All other envelopes shall be opened one at a time. The Tenderers' names, the Tender
prices, the total amount of each Tender and of any alternative Tender (if alternatives have been
requested or permitted), any discounts, the presence or absence of Tender security, and such
other details as the appropriate tender opening committee may consider appropriate, will be
announced by the Secretary of the Tender Opening Committee at the opening.
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25.4 Tenders or modifications that are not opened and not read out at Tender opening shall not
be considered further for evaluation, irrespective of the circumstances. In particular, any
discount offered by a Tenderer which is not read out at Tender opening shall not be
considered further.

25.5 Tenderers are advised to send in a representative with the knowledge of the content of the
Tender who shall verify the information read out from the submitted documents. Failure to
send a representative or to point out any un-read information by the sent Tenderer’s
representative shall indemnify KEFRI against any claim or failure to read out the correct
information contained in the Tenderer’s Tender.

25.6 No Tender will be rejected at Tender opening except for late Tenders which will be
returned unopened to the Tenderer, pursuant to ITT Clause 23.

25.7 The Secretary of the appropriate tender opening committee shall prepare minutes of the
Tender opening. The record of the Tender opening shall include, as a minimum: the name
of the Tenderers and whether or not there is a withdrawal, substitution or modification, the
Tender price per Lot if applicable, including any discounts and alternative offers and the
presence or absence of a Tender Security or Tender Securing Declaration.

25.8 The Tenderers’ representatives who are present shall be requested to sign the record. The
omission of a Tenderer’s signature on the record shall not invalidate the contents and affect the
record.

25.9 A copy of the minutes of the Tender opening shall be furnished to individual Tenderers
upon request.

26.0 Confidentiality

26.1

Information relating to the examination, clarification, evaluation, and comparison of Tenders
and recommendations for the award of a Contract shall not be disclosed to Tenderers or any
other persons not officially concerned with such process until the award to the successful
Tenderer has been announced.

26.2
Any effort by a Tenderer to influence KEFRI’s processing of Tenders or award decisions may
result in the rejection of his Tender.

26.3

Notwithstanding sub-Clause 26.2, from the time of Tender opening to the time of Contract
award, if any Tenderer wishes to contact KEFRI on any matter related to the Tendering
process, it should do so in writing.

27.0 Clarification of Tenders

27.1

To assist in the examination, evaluation, comparison of Tenders and post-qualification of the
Tenderer, KEFRI may, at its discretion, ask a Tenderer for clarification of its Tender including
breakdown of prices. Any clarification submitted by a Tenderer that is not in response to a
request by KEFRI shall not be considered.

27.2

The request for clarification and the response shall be in writing. No change in the prices or
substance of the Tender shall be sought, offered, or permitted except to confirm the correction
of arithmetic errors discovered by KEFRI in the evaluation of Tenders in accordance with ITT
Clause 29.
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27.3
From the time of Tender opening to the time of Contract award if any Tenderer wishes to
contact KEFRI on any matter related to the Tender it should do so in writing.

28.0 Preliminary Examination of Tenders

28.1
Prior to the detailed evaluation of Tenders, KEFRI will determine whether:

a) The Tender has been submitted in the required format;

b) Any Tender Security submitted is in the required form, amount and validity period;
c) The Tender has been signed by the person lawfully authorized to do so;

d) The required number of copies of the Tender have been submitted;

e) The Tender is valid for the period required;

f) All required documents and information have been submitted; and

g) Any required samples have been submitted.

28.2

KEFRI will confirm that the documents and information specified under ITT Clause 12 and
ITT Clause 13 have been provided in the Tender. If any of these documents or information is
missing, or is not provided in accordance with the Instructions to Tenderers, the Tender shall
be rejected.

28.3

KEFRI may waive any minor informality, nonconformity, or irregularity in a Tender which
does not constitute a material deviation, provided such waiver does not prejudice or affect
the relative ranking of any Tenderer

28.4

A substantially responsive Tender is one which conforms to all the terms, conditions, and
specifications of the Tendering documents, without material deviation or reservation. A
material deviation or reservation is one that:

a) Affects in any substantial way the scope, quality, or execution of the Works;

b) Limits in any substantial way, inconsistent with the Tendering documents, KEFRI's
rights or the Tenderer’s obligations under the Contract; or

c) If rectified, would affect unfairly the competitive position of other Tenderers

presenting substantially responsive Tenders.
28.5
If a Tender is not substantially responsive, it will be rejected by KEFRI, and may not
subsequently be made responsive by correction or withdrawal of the non-conforming deviation
or reservation.
29.0 Correction of Errors

29.1
Tenders determined to be substantially responsive will be checked by KEFRI for any
arithmetic errors. Errors will be corrected by KEFRI as follows:
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a) If there is a discrepancy between unit prices and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail, and the total price
shall be corrected, unless in the opinion of KEFRI there is an obvious misplacement of
the decimal point in the unit price, in which the total price as quoted shall govern and the
unit price shall be corrected;

b) If there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c) Where there is a discrepancy between the amounts in figures and in words, the amount
in words will govern.

29.2

The amount stated in the Tender will, be adjusted by KEFRI in accordance with the above
procedure for the correction of errors and, with, the concurrence of the Tenderer, shall be
considered as binding upon the Tenderer. If the Tenderer does not accept the corrected
amount, its Tender will then be rejected, and the Tender Security may be forfeited and the
Tender Securing Declaration may be executed in accordance with sub-Clause 19.9.

30.0 Conversion to Single Currency

30.1

To facilitate the evaluation and comparison, KEFRI will convert all Tender prices expressed in
the amounts in various currencies in which the Tender prices are payable to Kenya Shillings at
the selling exchange rate established for similar transactions by the Central Bank of Kenya
ruling on the date specified in the Tender Data Sheet.

31.0 Comparison of Tenders

311
KEFRI shall evaluate and compare only the Tenders determined to be substantially responsive
in accordance with ITT Clause 28.

31.2

In evaluating the Tenders, KEFRI will determine for each Tender the evaluated Tender
price by adjusting the Tender price as follows:

Making any correction for errors pursuant to ITT Clause 29;

Excluding provisional sums and the provision, if any for contingencies in the Bill of
Quantities, but including Day works, where priced competitively; and

Making appropriate adjustments to reflect discounts or other price modifications offered in
accordance with sub-Clause 24.5.

31.3

KEFRI may waive any minor informality or non-conformity, which does not constitute a
material deviation, provided such waiver does not prejudice or affect the relative standing of
any Tenderer. Variations, deviations, and alternative offers and other factors, which are in
excess of the requirements of the Tendering documents or otherwise result in unsolicited
benefits for KEFRI will not be taken into account in Tender evaluation.

32.0 National Preference

32.1
In the evaluation of Tenders KEFRI shall apply exclusive preference to citizens of Kenya
where:

a) The funding is 100% from the Government of Kenya or a Kenyan body
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b) The amounts are below the prescribed threshold of KShs.200 million;

32.2
To qualify for the preference the candidate shall provide evidence of eligibility by:

a) Proving Kenyan citizenship by production of a Kenyan Identity Card; or

b) Providing proof of being a —citizen contractorl in terms of section 3(1) of the Act, i.e.
being a natural person or an incorporated company wholly owned and controlled by
persons who are citizens of Kenya

32.3

The Minister of Finance may prescribe additional preference and/or reservation schemes,
for example for procurements above these thresholds. If such additional preference schemes
apply, details will be given in the Tender Data Sheet.

33.0 Determination of the Lowest Evaluated Tender

33.1
The Tender with the lowest evaluated price from among those which are eligible, compliant
and substantially responsive shall be the lowest evaluated Tender.

34.0 Post-qualification of Tenderer

34.1
If specified in the Tender Data Sheet, post-qualification shall be undertaken.

34.2

KEFRI will determine to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated responsive Tender is qualified to perform the contract
satisfactorily, in accordance with the criteria listed in sub-Clause 13.3.

34.3

The determination will take into account the Tenderer’s financial, technical, and production
capabilities. It will be based upon an examination of the documentary evidence of the
Tenderer’s qualifications submitted by the Tenderer, pursuant to sub-Clause 13.3, as well as
such other information as KEFRI deems necessary and appropriate. Factors not included in
these Tendering documents shall not be used in the evaluation of the Tenderer’s qualifications.

34.4

An affirmative determination will be a prerequisite for award of the contract to the Tenderer.
A negative determination will result in rejection of the Tenderer’s Tender, in which event
KEFRI will proceed to the next lowest evaluated Tender to make a similar determination of
that Tenderer’s capabilities to perform satisfactorily.

35.0 Award of Contract

Criteria of Award

35.1

Subject to ITT Clause 35 and 36, KEFRI will award the Contract to the Tenderer whose
Tender has been determined to be substantially responsive to the Tendering documents
and who has offered the lowest Evaluated Tender Price, provided that such Tenderer has
been determined to be:

a) Eligible in accordance with the provisions of ITT Clause 3
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b) Is determined to be qualified to perform the Contract satisfactorily;
¢) Successful negotiations have been concluded.

35.2

If, pursuant to sub-Clause 14.1, this Contract is being awarded on a —lot and packagel
basis, the lowest evaluated Tender price will be determined when evaluating this Contract
in conjunction with other Contracts to be awarded concurrently, taking into account any
discounts offered by the Tenderer for award of more than one Contract.

36.0 Clarifications

36.1

Clarifications may be undertaken with the lowest evaluated tenderer relating to the following
areas:

a) A minor alteration to the technical details of the statement of requirements;

b) Reduction of quantities for budgetary reasons, where the reduction is in excess of any
provided for in the Tendering documents;

¢) A minor amendment to the Contract Data Sheet;
d) Finalizing payment arrangements;
e) Mobilization arrangements;

f) Agreeing final delivery or work schedule to accommodate any changes required by
KEFRI;

g) The methodology or staffing; or

h) Clarifying details that were not apparent or could not be finalized at the time of Tendering.

36.2
Clarifications shall not change the substance of the tender.

37.0 Procuring Entity’s Right to accept any tender and to reject any or all
Tenders

37.1

Notwithstanding ITT Clause 35, KEFRI reserves the right to accept or reject any tender, and
to cancel the Tendering process and reject all Tenders, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Tenderer or Tenderers.

37.2

Notice of the rejection of all Tenders shall be given promptly within 14 days to all
Contractors that have submitted Tenders.

37.3

KEFRI shall upon request communicate to any Tenderer the grounds for its rejection of

its Tenders, but is not required to justify those grounds.
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Procuring Entities Right to Vary Quantities at the Time of Award

38.1

KEFRI reserves the right at the time of contract award to increase or decrease the quantity of
goods or related services originally specified in these Tendering documents (schedule of
requirements) provided this does not exceed by the percentage indicated in the Tender Data
Sheet, without any change in unit price or other terms and conditions of the Tender and
Tendering documents.

39.0 Notification of Award

39.1

The Tenderer whose Tender has been accepted will be notified of the award by KEFRI
prior to expiration of the Tender validity period by e-mail or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract called the "Letter
of Acceptance") will state the sum that KEFRI will pay the Contractor in consideration of
the provision and maintenance of the Work(s) as prescribed by the Contract (hereinafter and
in the Contract called the —Contract Pricel).

39.2

The notification of award will constitute the formation of the Contract, subject to the tenderer
furnishing the Performance Security in accordance with ITT Clause 41 and signing the
Contract in accordance with sub-Clause 40.2

39.3

At the same time as the person submitting the successful Tender is notified, KEFRI will
notify each unsuccessful Tenderer, the name of the successful Tenderer and the

Contract amount and will discharge the Tender Security and Tender Securing

Declaration of the Tenderer pursuant to ITT sub Clause 19.7.

39.4

If, after notification of award, a Tenderer wishes to ascertain the grounds on which it’s
Tender or application for pre-qualification was unsuccessful, it should address its request to
the secretary of the Tender Committee that authorized the award of contract. The secretary of
the Tender Committee shall, within fourteen days after a request, provide written reasons as
to why the Tender, proposal or application to be pre-qualified was unsuccessful. However,
failure to take this opportunity to clarify the grounds for rejection does not affect the
Tenderer’s right to seek immediate review by the Public Procurement Administrative Review
Board under Clause 45.

40.0 Signing of Contract

40.1

Promptly, and in no case later than 14 days, after notification, Procuring Entity shall send the
successful Tenderer the Agreement and Contract Data Sheet, incorporating all agreements
between the parties obtained as a result of Contract negotiations.

40.2

Within the period specified in the notification or Tender Data Sheet but not earlier than
fourteen (14) days since notification of award of contract, the successful Tenderer shall

sign and date the contract and return it to KEFRI.

41.0 Performance Security

41.1

Within thirty (30) days but after 14 days after receipt of the Letter of Acceptance, the
successful Tenderer shall deliver to KEFRI a Performance Security in the amount and in the
form stipulated in the Tender Data Sheet and the Contract Data Sheet, denominated in the type
and proportions of currencies in the Letter of Acceptance and in accordance with the
Conditions of Contract.
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41.2
If the Performance Security is provided by the successful Tenderer in the form of a
Bank Guarantee or Insurance Bond, it shall be issued either:

a) At the Tenderer’s option, by a bank or insurance firm located in Kenya, or a foreign
bank or insurance firm through a correspondent bank or insurance firm located in Kenya;

b) With the consent of KEFRI, directly by a foreign bank acceptable to KEFRI.

41.3

Failure of the successful Tenderer to comply with the requirement of sub-Clause 41.1 shall
constitute sufficient grounds for the annulment of the award and forfeiture of the Tender
Security, in which event KEFRI may make the award to the next lowest evaluated Tenderer
or call for new Tenders.

42.0 Advance Payment

42.1
KEFRI will provide an Advance Payment as stipulated in the Conditions of Contract,
subject to a maximum amount, as stated in the Tender Data Sheet.

42.2

The Advance Payment request shall be accompanied by an Advance Payment Security
(Guarantee) in the form provided in Section X. For the purpose of receiving the Advance
Payment, the Tenderer shall make an estimate of, and include in its Tender, the expenses that
will be incurred in order to commence work. These expenses will relate to the purchase of
equipment, machinery, materials, and on the engagement of labour during the first month
beginning with the date of KEFRI’s —Notice to Commencel as specified in the Contract
Data Sheet.

43.0 Adjudicator

43.1

KEFRI proposes the person named in the Tender Data Sheet to be appointed as Adjudicator
under the Contract, at an hourly fee specified in the Tender Data Sheet, plus reimbursable
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in the
Tender. If, in the Letter of Acceptance, KEFRI has not agreed on the appointment of the
Adjudicator, the Adjudicator shall be appointed by the Appointing Authority designated in
the Contract Data Sheet at the request of either party.

44.0 Review of Procurement Decisions

Right to Review

44.1
A Tenderer who claims to have suffered or risk suffering, loss or damage or injury as a result
of breach of a duty imposed on a Procuring Entity or an Approving Authority by the Public
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Procurement and Asset Disposal Act, 2015 and the Public Procurement and Asset Disposal
Regulations 2020, the procurement proceedings or processes, may seek administrative review
as prescribed by the Act. The following matters, however, shall not be subject to the
administrative review:

a) The choice of procurement method;
b) a decision by KEFRI to reject all Tenders, proposals or quotations;

¢) Where a contract is signed in accordance to Section 68 of the Public Procurement
and Asset Disposal Act,2015;

d) Where an appeal is frivolous.

45.0 Time Limit on Review

45.1

The Tenderer shall submit an application for review in the number of copies and pay fees as

prescribed by the Public Procurement and Asset Disposal Regulations 2020 within fourteen

(14) days of the time the Tenderer became or should have become aware of the circumstances

giving rise to the complaint or dispute.

Submission of Applications for Review by the Public Procurement
46.0Administrative Review Board

46.1

Any application for administrative review shall be submitted in writing to the Secretary,

Public Procurement Administrative Review Board on Form RB 1 at the address shown in the

Tender Data Sheet. The secretary to the review board shall immediately after filing of the

request, serve a copy thereof on KEFRI or Director-General as the case may be.

46.2

The application for administrative review shall be in accordance with the requirements of
Regulation 73 of the Public Procurement and asset Disposals Regulations,2020, including:
a) Reasons for the complaint, including any alleged breach of the Act or Regulations;

b) An explanation of how the provisions of the Act and or Regulation has been breached or
omitted, including the dates and name of the responsible public officer, where known;

c) Statements or other evidence supporting the complaint where available as the applicant
considers necessary in support of its request;

d) Remedies sought;
e) Any other information relevant to the complaint.

47.0 Decision by the Public Procurement Administrative Review Board

47.1
The Administrative Review Board shall within thirty days after receipt of an application for
administrative review deliver a written decision which shall indicate:

a) Annulling anything KEFRI has done in the procurement proceedings, including
annulling the procurement proceedings in their entirety;

b) Giving directions to KEFRI with respect to anything to be done or redone in
the procurement proceedings;
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c) Substituting the decision of the Review Board for any decision of KEFRI in
the procurement proceedings;

d) Order the payment of costs as between parties to the review.

47.2

The decision made by the Review Board shall, be final and binding on the parties unless
judicial review thereof commences within fourteen (14) days from the date of the Review
Board’s decision.

48.0 Appeal on the decision of the Review Board

48.1
Any party to the review aggrieved by the decision of the Review Board may appeal to the
High Court and the decision of the High Court shall be final.
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SECTION III: TENDER DATA SHEET
Tender Data Sheet (TDS)

(A) Instructions to Tenderers Clause Reference

TDS ITT Amendments of, and Supplements to, Clauses in the Instruction to
Reference | Clause Tenderers
Number | Number
A. INTRODUCTION
1. 11 KEFRI is Kenya Forestry Research Institute
2. 11 Name of Project is Proposed Renovation of Mau Sub Centre-Senetwet
3. 1.2
The construction works shall be expected to be completed within 8
months after Contract signing
4. 1.3 The Objectives of the Project are to Renovation of existing building
5. 2.1 Name of financing institution is GOK/KEFRI
Name of the Procuring entity is: Kenya Forestry Research Institute
Financial Year 2020/2021
Describe works under the contracts: Proposed Renovation of Mau Sub
centre- Senetwet
6. 2.2 The loan/ credit number is N/A
7. 51 Alternative Tenders are Not allowed in this Tender.
8. 5.2 Alternative time for completion to be advised
9 3.1 [This Tender is restricted to AGPO REGISTERED firms
10. 7.3 Pre-Tender Site visit meeting will take place at
As stated elsewhere
The minutes of the pre-Tender meeting will be transmitted within 1 day after
11. 7.5 the pre — tender site visit meeting
Non-attendance at the pre-tender meeting will result in
76 DISQUALIFICATION
B. TENDERING DOCUMENTS
12. 8.2
The number of copies to be completed and returned with the Tender -
One original and a copy
The Tenderer is expected to meet mandatory/preliminary, technical and
13 8.5 financial evaluation stage
14, 9.1 Address for clarification of Tendering Document is Kenya Forestry
Research Institute Headquarters, Muguga, Off Nairobi — Naivasha
Road, P.O Box 20412-00200, Nairobi or tenders@kefri.org
Period to Respond to request for clarification by tenderers: The
Procuring Entity will not answer to any query from tenderers five days
15 0.2 prior to the deadline for submission of Tenders.
C. PREPARATION OF TENDERS
15. 11.1 Language of Tender and all correspondence shall be English
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The tenderer shall be required to meet the mandatory/preliminary,

13.1 technical and financial evaluation criteria
Other information or materials required to be completed and
13.3 submitted by Tenderers:

a) Mandatory/preliminary evaluation requirements

b) Technical evaluation requirements

The essential equipment to be made available for the Contract by the
successful Tenderer (proposals for timely acquisition or own, lease,
hire, etc) shall be;

Q) Excavator
(i) Backhoe
(iti)  Graders
(iv)  Trenches
Or any other relevant equipment

e) A Site Manager with a minimum of 3 years’ experience in works of an
equivalent nature and volume.

f) Evidence of adequate working capital for this contract.

g) Information regarding litigation, current

17. 134 In the case of joint venture each partner shall submit information required
under Clause ITT Clause 13.4.

18. 16.4 The price shall be fixed unless agreed by both parties in writing for
adjustment
Information to be submitted with the Tender are: (state if any).

19. 17.1 The currency in which the prices shall be quoted shall be: Kenyan Shilling

20. 17.2 The authority for establishing the rates of exchange shall be Central Bank

30.2 of Kenya.

The applicable date for exchange rates for tendering and evaluation
purposes is 28 days earlier than the final deadline for the submission of
tenders.

21. 18.1 The Tender validity period shall be 120 days After the Tender closing date

22. 19.1 No Tender security is required, bidders must dully fill Tender securing
declaration form

23. 20.1 In addition to the original tender the tenderer shall submit a copy of the
original tender

24. 20.2 Written confirmation of authorization are;

The Power of attorney is provided
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D. SUBMISSION OF TENDERS

25.

21.2 a)

Tenders shall be submitted/dropped at the Tender Box situated at the
office of the Director Kenya Forestry Research Institute Headquarters,
Muguga, Off Nairobi — Naivasha Road, P.O Box 20412-00200, Nairobi
on or before Wednesday, 15th December 2020 at 11:30 am

26.

21.2b)

Project name Proposed Renovation of Mau sub Centre- Senetwet

Tender number KEFRI/ONT/003/2020-2021

Time and date for submission Wednesday 15" December, 2020
at11:30 am

217.

221

The deadline for Tender submission is
a) Day WEDNESDAY

b) Date: 15" /12/2020
c) Time 11:30 AM

28.

22.3

later than 3 days before the expiry of the original deadline.

29

24.4

Expiry of Tender validity is 120 days after tender opening

E. OPENING AND EVALUATION OF TENDERS

29.

25.1

The Tender opening shall take place at:
Kenya Forestry Research Institute Headquarters

Street address: Off Nairobi-Naivasha Highway
Auditorium Hall

Date: 15/12/2020 Time 11:30 am

30

29.1

Regulation 74 (2) shall appl; which states;

Subject to section 79 (2)(b) of the act any errors in the submitted
tender arising from a miscalculation of unit price, quantity,
subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive.

30.

32.3

No additional preference

31.

34.1

Post- qualification will be undertaken

32.

38.1

Percentage for quantities increase shall not be more than 25%

F. AWARD OF CONTRACT

33.

41.1

The amount of Performance Security shall be 1% of the contract price

34.

42.1

No advance payment for this contract

G. REVIEW OF PROCUREMENT DECISIONS

37.

46.1

The address for submitting appeals to Administrative Review Board :
The Secretary,
Public Procurement Administrative Review Board ,

The Public Procurement Regulatory Authority,
10" Floor ,National Bank House,

P.O. Box 58583-00200,

NAIROBI, Kenya.

Tel: +254 (0) 20 3244000
Email:info@ppra.go.ke

Website: www.ppra.go.ke
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EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:
1. Preliminary examination — in 2 stages;
(i) Stage I for main contractor
(i) Stage 2 for domestic subcontractors
2. Technical evaluation;
3. Financial Evaluation; and
4. Recommendation for Award.

A. Stage i-Mandatory Requirements for Main Contractor
This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the
Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid
document.
These conditions shall include provision of the following: -

Bidders must meet all the Mandatory Requirements below to proceed to Technical Evaluation

ITEM MANDATORY REQUIREMENT (MR)

MR1 [Submit a copy of certificate of Incorporation / Registration from the Registrar of
Companies / Businesses;

MR2  |Submit a copy of current CR12/CR13 for the firm.

MR3 [Submit valid copy of AGPO Certificate i.e current Youth, Women, or PWD
certificate.

MR4 [Submit a copy of current Category of Registration with National Construction
Authority (NCA) in the relevant category; (NCA 7 and above in Building Works and
valid annual practice licence.

MR5  |Provide Dully filled, signed and stamped Tender Securing Declaration Form in the
format provided herein.Tender security/Bid bond as stated in tender notice addressed
and bound to the procuring entity that is in the required format and amount, from a
reputable bank or insurance company approved by PPRA and valid for 150 days from
tender opening date

MR6  [Submit duly filled, signed and stamped Form of Tender
MR7 [Submit valid, relevant and current copy of Single Business Permit from county
Government;

MR8  [Submit valid Tax Compliance Certificates;
MR9 [Submit a dully filled, Signed and Stamped Confidential Business Questionnaire;

MR10 |Main Contractor MUST submit a signed pre-contract agreement to work together
with the Domestic Subcontractors as a Consortium on the project (where applicable);

Provide Power of Attorney of Form of Tender Signatory where signatory is not a

MR11 director of the firm as provided in the firm’s CR12/CR13

Joint Ventures: The information in MR 1/2/3/4/7/8&9 above shall be provided for all

MR12
partners

MR13 [The Majority shareholder of AGPO registered firms, MUST not transfer the
management of the company through power of attorney or any other means to
minority shareholder. Such transfer will lead to automatic disqualification.

MR14 |Declaration that the firm/person/tenderer and his/her subcontractors, if any have not
been debarred from participating in public procurement proceedings

MR15 [Declaration that the firm is not guilty of any serious violation of fair employment laws
and practices

MR16 [Declaration that the firm has not been convicted of corrupt or fraudulent practices and
that it will not engage in any corrupt or fraudulent practice

MR17 |Failure to submit any part of the tender document as issued will lead to automatic
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disqualification.

MR18

The tender document - Original and Copy MUST be TAPE BOUND (Spiral Binding
and use of Spring or box files will be deemed as non-responsive)

MR19

The entire/complete tender document (all pages including attachments) must be
paginated using a numbering machine. Hand written pagination will be deemed non -
responsive

MR 20

Attach a dully filled pre - tender site visit form signed by KEFRI authorized
staff/ project manager.

Stage ii) - Mandatory Requirements for Domestic Sub-Contractors where applicable

Main Contractor must team up with Domestic Sub-Contractors registered by National Construction
Authority (NCA) and MUST meet/provide the requirements below for every service works (where
applicable);

ITEM

MANDATORY REQUIREMENT (MR)

MR1

MR2

MR3

MR4

MR5

SUPPLY, DELIVERY, INSTALLATION, TESTING & COMMISSIONING OF
INTERNAL PLUMBING & DRAINAGE WORKS

Certificate of incorporation/Registration.

NCA Registration and annual licence in the required category and relevant trade; NCA 7
and above the respective trade, attach certificates

\Valid tax compliance certificate.
\alid, relevant and current copy of Single Business Permit;

Duly signed statement of compliance

MR1

MR2

MR3

MR4

MRS

SUPPLY, DELIVERY, INSTALLATION, TESTING & COMMISSIONING OF
ELECTRICAL WORKS

Certificate of incorporation/Registration.

NCA Registration and annual licence in the required category and relevant trade; NCA 5
and below in Electrical Installation.

\Valid tax compliance certificate.
\Valid, relevant and current copy of Single Business Permit;

Duly signed statement of compliance

Note; Any bidder whose sub-contractors are non-responsive at this stage shall not be evaluated
further

KEFRI may seek further clarification/confirmation if necessary, to confirm authenticity/compliance of any
condition of the tender.
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B. Technical Evaluation
Bidders who comply with all the mandatory requirements shall proceed to technical evaluation.

No. |Parameters Max. | Score
score

Experience of the firm in similar services: - For Main Contractor only 27
a) Provide Three (3) Assignments of Building and Construction of similar nature:
Attach copies of LSOs or contracts of Building and Construction Works with
other corporate clients between the Period 2017/2018, 2018/2019, 2019/2020
and 2020/2021 — marks prorated as follows:

e Each with Kshs. 8 Million and above - (9 Mks each max of 27)
e Each with Kshs. 5M — to below 8 Million Per Lot (each 7 Marks)

e Below 5 Million but not less than 2.5 Million - 3.5 Marks each

b) Attach recommendation letters in official client’s letter head or
completion/practical Certificate from each of the 3 corporate clients submitted 12
above in (a) above (4 mks each - max of 12)

Qualification and Experience of the Staff

Academic Qualification (attach copies of certificates) 22

a) Director for the Main Contractor

v Degree in Civil/Construction/Social sciences or equivalent— 5 marks
b) Two technical staff — one mechanical and one electrical

Mechanical works
v Degree in Mechanical Engineering — 5 marks
v Diploma in mechanical engineering or equivalent 4 marks
Electrical works
v Degree in Electrical Engineering — 5 marks
v" Diploma in Electrical engineering or equivalent 4 marks

c) One foremen/site agent -For Main Contractor only

v Diploma in Civil/Building Construction or equivalent- 5 Marks

v' Certificate in Civil/Building Construction or equivalent- 3.5 Marks

d) Experience — (Attach Signed and Stamped CV by the Director or equivalent) 14

Director
v" Over 4 years -5 Marks. Less than 4 years 3 marks

Two technical staff for Main Contractor or Sub Contractors

v" Mechanical Engineer and Electrical Engineer over 3 years — 2 Marks each.
Less than 3 years 1 mark each.
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Two foremen/site agent For Main Contractor only
v" Over 3 years — 2.5 Marks each

v’ Less than 3 years — 1 mark each

NOT signed and stamped CVs will not attract marks. Experience on past/current
works will be determined through submitted CVs

Methodology (Main contractor to schedule all works as set out in the BQs) 5
Provide a detailed work methodology of how the works will be executed (5mks for
completeness and understanding)

Adequacy of tools and equipment for (Building, Electrical and Cold-room 15
WOrks)

List 7 major relevant equipment that are vital for effective execution of the
proposed works- proof of ownership or leasing- Must be attached (2.5 marks each
to a max of 15)

Financial capability of the firm (For Main Contractor Only) 5
Provide stamped bank statement for the last 3 months clearly indicating the current
bank balance or letter of credit financing from your banker (10 Marks)

OR

Liquidity ratio for the financial year 2019 (Attach Audited Accounts)

v’ Greater than 2:1 (5 marks)

v' Equal to 2:1(3.5 mark each)
v' Less than 2:1(0 mark)

TOTAL 100

PASS MARK| 70%

Any bidder who scores 70% and above at the technical evaluation stage will be considered
technically responsive and will proceed to the financial evaluation stage

(c) Financial Evaluation and determination of Financially Responsive Tender
Upon completion of the technical evaluation a detailed financial evaluation
shall follow.
The evaluation shall be in three stages
a) Determination of Arithmetic errors
b) Comparison of Rates; and
c) Consistency of the Rates.
d) Determination of Financially Responsive Tender
a) Determination of Arithmetic Errors
Arithmetic Errors will be corrected by KEFRI as follows:

) In the event of a discrepancy between the tender amount as stated in
the form of Tender and the corrected tender figure in the Main
summary of the Bills of Quantities, the amount as stated in the Form
of Tender shall prevail. Pursuant to Section 82 of the Public
Procurement and Asset Disposal Act 2015, the tender sum as
submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or
amendment in any way by any person or entity;
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i) If, in the opinion of the Tender Evaluation Committee, the arithmetic
error is substantial and is to the disadvantage of the bidder under
consideration, then the bidder under consideration shall be notified
in writing for concurrence of such an error. If such a bidder does not
concur with the error, then the bidder shall be considered financially
non-responsive and disqualified from further analysis.

ii) Error correction factor shall be computed by expressing the difference
between the amount and the corrected tender sum as a percentage of
the corrected contract works (i.e. corrected tender sum less P.C; and
Provisional Sums);

iv) The Error correction factor shall be ar%plied to all contract works (as a
rebate or addition as the case may be) for the purposes of valuations for

Interim Certificates and valuationof variations.
a) Comparison of rates
Items that are underpriced or overpriced may indicate potential for non-
delivery and front loading respectively. The committee shall promptly
write to the tenderer asking for detailed breakdown of costs for any of the
quoted items, relationship  between those prices, proposed
construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to KEFRI giving necessary evidence. Such
recommendations may include but not limited to:

i) Recommend no adverse action to the tenderer after a convincing response;

i) KEFRI requiring that the amount of the performance bond be raised at the expense of
the successful tenderer to a level sufficient to protect the KEFRI against potential
financial losses;

iii) Recommend non-award based on the response provided and the available demonstrable
evidence that the scope, quality, completion timing, administration of works to be
undertaken by the tenderer, would adversely be affected or the rights of the KEFRI
or the tenderers obligations would be limited in a substantial way.

b) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note

all inconsistencies of the rates for similar items.

c) Determination of Financially Responsive Tender
Section 79(2) (b) of the PPADA 2015 shall apply as per the regulation 74 (2) which states;
Subject to section 79 (2)(b) of the act any errors in the submitted tender arising from a
miscalculation of unit price, quantity, sub- total and total bid price shall be considered as a
major deviation that affects the substance of the tender and shall lead to disqualification of
the tender as non-responsive.

STAGE 4 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price
subject to the KEFRI right to exercise due diligence relating to confirmation of
information submitted by the bidder before the award of the tender in pursuant to
Section 83 of the Public Procurement and Asset Disposal Act 2015
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SECTION IV: GENERAL CONDITIONS OF CONTRACT
A. General 1.0
Definitions
1.1 Boldface type is used to identify defined terms.

The Adjudicator is the person appointed jointly by KEFRI and the Contractor to resolve
disputes in the first instance, as provided for in Clauses 27 and 28 hereunder.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Tender.

Compensation Events are those defined in Clause 47 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Project Manager, in accordance with Sub-Clause 58.1.

The Contract is the Contract between KEFRI and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The Contractor is a person or corporate body whose Tender to carry out the Works has
been accepted by KEFRI.

The Contractor’s Tender is the completed Tendering document submitted by the
Contractor to KEFRI.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Project Manager upon
correction of defects by the Contractor.

The Defects Liability Period is the period named in the Contract Data Sheet and
calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

KEFRI is the party who employs the Contractor to carry out the Works.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site
to construct the Works.

The Initial Contract Price is the Contract Price listed in KEFRI’s Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data
Sheet. The Intended Completion Date may be revised only by the Project Manager by
issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.
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Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

The Project Manager is the person named in the Contract Data Sheet (or any other
competent person appointed by KEFRI and notified to the Contractor, to act in
replacement of the Project Manager) who is responsible for supervising the execution of
the Works and administering the Contract and shall be an —Architectl or a —Quantity
Surveyorl registered under the Architects and Quantity Surveyors Act Cap 525 or an
—Engineerl registered under Engineers Registration Act Cap 530.

The Site is the area defined as such in the Contract Data Sheet.

Site Investigation Reports are those that were included in the Tendering documents and
are factual and interpretative reports about the surface and subsurface conditions at the
Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the Contract Data Sheet. It is the latest date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager that varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn
over to KEFRI, as defined in the Contract Data Sheet.

—Force Majeurel means an event which is beyond the reasonable control of a Party
and which makes a Party’s performance of its obligations under the Contract
impossible or so impractical as to be considered impossible under the circumstances.

2.0 Interpretation

2.1

2.2

2.3
the

In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way round. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The
Project Manager will provide instructions clarifying queries about these Conditions of
Contract.

If sectional completion is specified in the Contract Data Sheet, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the order of priority given in

Contract Data Sheet:
(1) Agreement;
(2) Letter of Acceptance;
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(3) Contract Data Sheet;

(4) Conditions of Contract;
(5) Technical Specifications;
(6) Contractor’s Tender;

(7) Drawings;

(8) Bill of Quantities; and

(9) Any other document listed in the Contract Data Sheet as forming part of the
Contract.

3.0 Language, Law, Fraud and Corruption

3.1 The language of the Contract and the law governing the Contract are stated in the Contract
Data Sheet.

3.2 The Government requires that Procuring Entities (including beneficiaries of Government
funded projects) as well as Tenderers/Suppliers/Contractors under Government financed
contracts, observe the highest standard of ethics during the procurement and execution of such
contracts. It is the responsibility of KEFRI to ensure that Tenderers, suppliers, and contractors
and their subcontractors observe the highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy:

For the purpose of this provision, the following definitions are provided:

(i).—Corruptionl has the meaning assigned to it in the Anti-Corruption and Economic Crime
Act 2003 and includes the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement or disposal process or in contract
execution;

(i1).—Fraudulent Practicel includes a misrepresentation of fact in order to influence a
procurement or disposal process or the execution of a contract to the detriment of KEFRI and
includes collusive practices amongst Tenderers prior to or after Tender submission designed to
establish Tender prices at artificial non competitive levels and deprive KEFRI of the benefits of
free and open competition;

(ii1).—Collusive Practicel means an arrangement between two or more suppliers, contractors
and subcontractors designed to achieve an improper purpose, including to influence improperly
the actions of KEFRI prior to or after Tender submission , designed to establish Tender prices
at artificial non competitive levels and to deprive KEFRI of the benefit of free and open
competition;

(iv).—Coercive Practicel means impairing or harming, or threatening to impair or harm,
directly or indirectly a supplier, contractor or subcontractor or the property of any of them to
influence improperly the actions of a Procuring Entity;

(v).—Obstructive Practicel means deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and /or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation.

A Procuring Entity has the right to require that Tenderers, suppliers, and contractors and their
subcontractors permit persons duly appointed by EACC/PPRA/OAG to inspect their accounts
and records and other documents relating to the Tender submission and contract performance;
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KEFRI will reject a proposal for award if it determines that the Tenderer recommended for
award has engaged in corrupt, fraudulent practices or others stated under Clause 44.1.a in
competing for the contract;

In pursuit of the policy defined in sub-Clause 44.1 KEFRI will cancel the portion of the funds
allocated to a contract for goods, works, or services if it at any time determines that corrupt or
fraudulent practices were engaged in by representatives of KEFRI or Approving Authority or of
a beneficiary of the funds during the procurement or the execution of that contract;

In the event that KEFRI or Approving Authority does not take timely and appropriate action
satisfactory to the Government of Kenya to remedy the situation, then the Director-General
may order an investigation of procurement proceedings for the purpose of determining whether
there has been a breach of the Public Procurement and Asset Disposal Act, 2015.

3.3 The Director-General may, on the advice of the Advisory Board, debar a person from
participating in procurement proceedings on the ground that the person has committed an
offence under the Public Procurement and Asset Disposal Act, 2015. A debarment shall be for a
period of time of not less than five years. Before a person is so debarred, he/she will be given
an opportunity to make representations to the Director-General and may request the Review
Board to review the debarment.

3.4 Any communication between the Tenderers and KEFRI related to matters of alleged fraud
or corruption must be made in writing.

4.0 Confidentiality

4.1 The Service Providers, their Subcontractors, and the Personnel of either of them shall
not disclose any proprietary or confidential information relating to the Project, the
Services, this Contract, or KEFRI’s business or operations without the prior written
consent of

KEFRI.

5.0 Project Manager’s Decisions

5.1 Except where otherwise specifically stated, the Project Manager will decide contractual
matters between KEFRI and the Contractor in the role representing KEFRI.

6.0 Delegation

6.1 The Project Manager may delegate any of his duties and responsibilities to other people
except to the Adjudicator, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

7.0 Communications

7.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

8.0 Subcontracting

8.1 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of KEFRI in writing. Subcontracting shall not
alter the Contractor’s obligations.

9.0 Other Contractors
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9.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and KEFRI between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data Sheet. The Contractor shall also
provide facilities and services for them as described in the Schedule. KEFRI may
modify the Schedule of Other Contractors, and shall notify the Contractor of any such
modification

10.1 Personnel

10.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel,
as referred to in the Contract Data Sheet, who shall be appropriately qualified and
registered with the appropriate bodies to carry out the functions stated in the Schedule or
other personnel approved by the Project Manager. The Project Manager will approve
any proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in the
Schedule.

10.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
work in the Contract.

11.0 Procuring Entity’s and Contractor’s Risks

11.1 KEFRI carries the risks which this Contract states are Procuring Entity’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

12.0 Procuring Entity’s Risks

12.1 From the Start Date until the Defects Correction Certificate has been issued, the
following are Procuring Entity’s risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to:
(i)  Use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works; or

(i) Negligence, breach of statutory duty, or interference with any legal right by
KEFRI or by any person employed by or contracted to him except the
Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is
due to a fault of KEFRI or in KEFRI’s design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

12.2 From the Completion Date until the Defects Correction Certificate has been issued, the

risk of loss of or damage to the Works, Plant, and Materials is an Procuring Entity’s risk
except loss or damage due to:

(@) A Defect which existed on the Completion Date;

(b) Anevent occurring before the Completion Date, which was not itself an Procuring
Entity’s risk; or

(c) The activities of the Contractor on the Site after the Completion Date.

13.0 Contractor’s Risks

13.1 From the Starting Date until the Defects Correction Certificate has been issued, the
risks of personal injury, death, and loss of or damage to property (including, without
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limitation, the Works, Plant, Materials, and Equipment) which are not Procuring
Entity’s risks are Contractor’s risks.

14.0 Insurance

14.1 The Contractor shall provide, in the joint names of KEFRI and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract Data Sheet for the following events
which are due to the Contractor’s risks:

(@) Loss of or damage to the Works, Plant, and Materials;
(b) Loss of or damage to Equipment;

(c) Loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

14.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance
shall provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

14.3 If the Contractor does not provide any of the policies and certificates required, KEFRI
may effect the insurance which the Contractor should have provided and recover the
premiums KEFRI has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

14.4 Alterations to the terms of insurance shall not be made without the approval of the
Project Manager.

14.5 Both parties shall comply with any conditions of the insurance policies.

15.0 Site Investigation Reports

15.1 The Contractor, in preparing the Tender, shall rely on any Site Investigation Reports
referred to in the Contract Data Sheet, supplemented by any information available to
the Tenderers.

16.0 Queries about the Contract Data Sheet
16.1 The Project Manager will clarify queries on the Contract Data Sheet.

17.0 Contractor to Construct the Works

17.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

18.0 Commencement and Completion

18.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

19.0 Approval by the Project Manager

19.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, who is to approve them if they comply with
the Specifications and Drawings.
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19.2 The Contractor shall be responsible for the design of Temporary Works.

19.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design
of the Temporary Works.

19.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

19.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Project Manager before their use.

20.0 Protection of the Environment

20.1 The Contractors shall take all reasonable steps to protect the environment and to limit
damage and nuisance to people and property resulting from pollution, noise and other
results of his operations.

20.2 The Contractors shall ensure that emissions, surface discharges and effluent from his
activities shall not exceed prescribed values in the environmental laws.

21.0 Labour Laws

21.2 The Contractor shall comply with all the relevant labour laws applicable in the
Country, including laws relating to workers employment, working hours, health,
safety, welfare, and immigration, and shall allow them all their legal rights.

21.2 The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

22.1 Health and Safety

22.1 The Contractor shall at all times take all reasonable precautions to maintain the health
and safety of his personnel.

22.2 The Contractor shall ensure that first aid facilities are available at all times at the site
and that suitable arrangements are made for all necessary welfare and hygiene
requirements and for the prevention of epidemics.

22.3 The Contractor shall notify KEFRI details of any accident as soon as practicable after
its occurrence. The Contractor shall maintain records and make reports concerning
health, safety, and welfare of persons, and damage to the property, as KEFRI may
reasonably require.

22.4 The Contractor shall conduct an HIV-Aids awareness programme, and shall take other
such measures as specified in the Contract Data Sheet to reduce the risk of transfer of
HIV virus between and among Contractor personnel, KEFRI’s Staff and the
surrounding community.

23.1 Discoveries

23.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of KEFRI. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager's instructions for
dealing with them.

24.1 Possession of the Site

24.1 KEFRI shall give possession of all parts of the Site to the Contractor. If possession of a
part is not given by the date stated in the Contract Data Sheet, KEFRI will be deemed
to have delayed the start of the relevant activities, and this will be a Compensation
Event.
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25.1 Access to the Site

25.1 The Contractor shall allow the Project Manager and any person authorized by the
Project Manager access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

26.0 Instructions, Inspections and Audits

26.1 The Contractor shall carry out all instructions of the Project Manager which comply
with the applicable laws where the Site is located.

26.2 The Contractor shall permit the Kenya Government to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Kenya Government, if so required by the Kenya Government

27.0 Disputes

27.1 If the Contractor believes that a decision taken by the Project Manager was either
outside the authority given to the Project Manager by the Contract or that the decision
was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of
the notification of the Project Manager’s decision.

28.0 Procedure for Disputes

28.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a
notification of a dispute.

28.2 The Adjudicator shall be paid by the hour at the rate specified in the Tender Data
Sheet and Contract Data Sheet, together with reimbursable expenses of the types
specified in the Contract Data Sheet, and the cost shall be divided equally between
KEFRI and the Contractor, whatever decision is reached by the Adjudicator. Either
party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the
Adjudicator’s written decision. If neither party refers the dispute to arbitration within
the above 28 days, the Adjudicator’s decision will be final and binding.

28.3 The arbitration shall be conducted in accordance with the arbitration procedure
published by the institution named and, in the place, shown in the Contract Data
Sheet.

29.0 Replacement of Adjudicator

29.1 Should the Adjudicator resign or die, or should KEFRI and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator will be jointly appointed by KEFRI and the Contractor. In case of
disagreement between KEFRI and the Contractor, within 30 days, the Adjudicator shall
be designated by the Appointing Authority designated in the Contract Data Sheet at
the request of either party, within 14 days of receipt of such request.

Time Control
30.0 Programme

30.1  Within the time stated in the Contract Data Sheet, the Contractor shall submit to
the Project Manager for approval a Programme showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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30.2 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

30.3 The Contractor shall submit to the Project Manager for approval an updated Programme
at intervals no longer than the period stated in the Contract Data Sheet. If the
Contractor does not submit an updated Programme within this period, the Project
Manager may withhold the amount stated in the Contract Data Sheet from the next
payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.

30.4 The Project Manager’s approval of the Programme shall not alter the Contractor’s
obligations. The Contractor may revise the Programme and submit it to the Project
Manager again at any time. A revised Programme shall show the effect of Variations
and Compensation Events

31.1 Extension of the Intended Completion Date

31.1 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to incur additional
cost.

31.2 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

32.0 Acceleration

32.1 When KEFRI wants the Contractor to finish before the Intended Completion Date, the
Project Manager will obtain priced proposals for achieving the necessary acceleration
from the Contractor. If KEFRI accepts these proposals, the Intended Completion Date
will be adjusted accordingly and confirmed by both KEFRI and the Contractor.

32.2 If the Contractor’s priced proposals for acceleration are accepted by KEFRI, they
shall be incorporated in the Contract Price and treated as a Variation.

33.1 Delays Ordered by the Project Manager

33.1 The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

34.1 Management Meetings

34.1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.
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34.2 The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to KEFRI. The responsibility of
the parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

35.0 Early Warning

35.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

35.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting instruction of
the Project Manager.

Quiality Control

36.0 Identifying Defects

36.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a Defect and to uncover
and test any work that the Project Manager considers may have a Defect.

37.0 Tests

37.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

38.0 Correction of Defects

38.1 The Project Manager shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at Completion, and is defined in the
Contract Data Sheet. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

38.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect

within the length of time specified by the Project Manager’s notice.

38.3 If the Contractor has not corrected a defect within the time specified in KEFRI’s notice,
a penalty for lack of performance will be paid by the Contractor. The amount to be
paid will be calculated as a percentage of the cost of having the defect correct, assessed
as described in Clause 39.

39.0 Uncorrected Defects

39.1 If the Contractor has not corrected a Defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the Defect corrected, and the Contractor will pay this amount.

Cost Control
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40.0 Bill of Quantities

40.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning work to be done by the Contractor.

40.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor shall be paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

41.0 Changes in the Quantities

41.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change.

41.2 The Project Manager shall not adjust rates from changes in quantities if thereby the Initial
Contract Price is exceeded by more than 15 percent, except with the prior approval of
KEFRI.

41.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

42.0 Variations
42.1 All Variations shall be included in the updated Programmes produced by the Contractor.

43.0 Payments for Variations

43.1 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall assess
the quotation, which shall be given within seven days of the request or within any longer
period stated by the Project Manager and before the Variation is ordered.

43.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and
if, in the opinion of the Project Manager, the quantity of work is above the limit stated in Sub-
Clause 41.1 or the timing of its execution do not cause the cost per unit of quantity to change,
the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the
cost per unit of quantity changes, or if the nature or timing of the work in the Variation does
not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in
the form of new rates for the relevant items of work.

43.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation
and make a change to the Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

43.4 If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be given
and the Variation shall be treated as a Compensation Event.

43.5 The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

44.0 Cash Flow Forecasts

44.1 When the Programme is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different currencies, as
defined in the Contract, converted as necessary using the Contract exchange rates.

45.0 Payment Certificates
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45.1 The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

45.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount
to be paid to the Contractor within twenty eight 28 days of receipt of the certificate from the
contractor.

45.3 The value of work executed shall be determined by the Project Manager.

45.4 The value of work executed shall comprise the value of the quantities of the items in the Bill
of Quantities completed.

45.5 The value of work executed shall include the valuation of Variations and Compensation
Events.

45.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

45.7 The Project Manager shall not be bound to certify any payment, if the net amount, after all
retentions and deductions would be less than minimum amount of Interim Payment
Certificate stated in the Contract
Data Sheet.

46.0 Payments

46.1 Payments shall be adjusted for deductions for advance payments and retention. KEFRI shall
pay the Contractor the amounts certified by the Project Manager within 28 days of the date of
each certificate. If KEFRI makes a late payment, the Contractor shall be paid interest on the
late payment in the next payment Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which
payments are made as indicated in the Contract Data Sheet..

46.2 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment
as set out in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

46.3 Unless otherwise stated, all payments and deductions will be paid or charged in the
proportions of currencies comprising the Contract Price.

46.4 Items of the Works for which no rate or price has been entered in will not be paid for by
KEFRI and shall be deemed covered by other rates and prices in the Contract.

47.0 Compensation Events
47.1 The following shall be Compensation Events:

KEFRI does not give access to a part of the Site by the Site Possession Date stated in the
Contract Data Sheet.

(b) KEFRI modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon work, which is then found to have no Defects.
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47.2

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
Tenderers (including the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

() The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by KEFRI, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or KEFRI does not work within the dates
and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

(1) The advance payment is delayed.
(1) The effects on the Contractor of any of KEFRI’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.

(I)  Other Compensation Events described in the Contract or determined by the Project
Manager shall apply.

If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased and/or
the Intended Completion Date shall be extended. The Project Manager shall decide whether
and by how much the Contract Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.

47.3 As soon as information demonstrating the effect of each Compensation Event upon the

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on
the Project Manager’s own forecast. The Project Manager will assume that the Contractor
will react competently and promptly to the event.

47.4 The Contractor shall not be entitled to compensation to the extent that KEFRI’s interests are

adversely affected by the Contractor’s not having given early warning or not having
cooperated with the Project Manager.

48.0 Taxes
48.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are

changed between the date 28 days before the submission of Tenders for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amount of
tax payable by the Contractor, provided such changes are not already reflected in the Contract
Price or are a result of Clause 50.

49.0 Currencies
49.1 Where payments are made in currencies other than the Kenya Shillings, the exchange rates

used for calculating the amounts to be paid shall be the exchange rates stated in the
Contractor’s Tender.

50.0 Price Adjustment
50.1 The amounts payable to the Contractor, in various currencies pursuant to Sub-Clause 45.1,

shall be adjusted in respect of the rise or fall in the cost of labour, Contractor’s Equipment,
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Plant, materials, and other inputs to the Works, by applying to such amounts the formulae
prescribed in this clause based on the prevailing consumer price index obtained from the
Central Bureau of Statistics or the monthly inflation rate issued by the Central Bank of
Kenya.

50.2 To the extent that full compensation for any rise or fall in costs to the Contractor is not
covered by the provisions of this or other clauses in the Contract, the unit rates and prices
included in the Contract shall be deemed to include amounts to cover the contingency of such
other rise or fall of costs.

50.3 The adjustment to be applied to amount payable to the Contractor as certified in Payment Certificates
shall be determined formulae for each of the currencies in which the Contract Price is payable. No
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae shall be as
follows;

Phn=a+bln-Lo4+¢cMn-ModEn-Eo+etc,
Lo Mo Eo

where;

Pn is a price adjustment factor to be applied to the amount in each specific currency for the payment of the
work carried out in the subject month, where such variations and daywork are not otherwise subject to
adjustment;

a is a constant, specified in the Appendix to Tender, representing the nonadjustable portion in contractual
payments;

b, c, d, etc., are weightings or coefficients representing the estimated proportion of each cost element
(labour, materials, equipment usage, etc.) in the Works or sections thereof, net of Provisional Sums, as
specified in the Appendix to Tender; the sum of a, b, ¢, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements in the specific
currency of origin for month —n,| determined pursuant to Sub-Clause 50.5, applicable to each cost element;
and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost elements at
the date specified in Sub-Clause 50.5

The value of net work done, certified by the Project Manager, in any monthly Interim or Final Certificate as
payable by KEFRI to the Contractor before deduction of any retention money shall be increased or
decreased by an amount of F.

F = PnxPc

where;
The effective value Pc of work done which is to be subjected to increase or decrease shall be
the difference between:

(i) the amount which, in the opinion of the Project Manager, is due to the Contractor under
Clause 45 (before deduction of retention money and before deducting sums previously
paid on account) less:

any amount for payment or repayment of any advance payment;
any amount for materials on site (if any);
any amounts for nominated sub-contractors (if any)
any amounts for any other items based on actual cost or current prices; or
any sums for increase or decreases in the Contract Price paid under this Sub-Clause
and
the amount calculated in accordance with (i) above of this Sub-clause and included in
the last preceding statement.
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50.4 The sources of indices shall be those listed in the Appendix to Tender, as approved by the Engineer.
Indices shall be appropriate for their purpose and shall relate to the Contractor’s proposed source of
supply of inputs on the basis of which his Contract Price and expected foreign currency requirements
shall have been computed. As the proposed basis for price adjustment, the Contractor shall have
submitted with his Tender the tabulation of Weightings and Source of Indices in the Appendix to
Tender, which shall be subject to approval by the Engineer.

50.5 The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for
submission of Tenders. Current indices or prices shall be those prevailing on the day 28 days prior to
the last day of the period to which a particular Interim Payment Certificate is related. If at any time the
current indices are not available, provisional indices as determined by the Engineer will be used,
subject to subsequent correction of the amounts paid to the Contractor when the current indices
become available.

50.6 If the Contractor fails to complete the Works within the time for completion prescribed under Clause
58 adjustment of prices thereafter until the date of completion of the Works shall be made using either
the indices or prices relating to the prescribed time for completion, or the current indices or prices,
whichever is more favourable to KEFRI, provided that if an extension of time is granted pursuant to
Clause 28, the above provision shall apply only to adjustments made after the expiry of such
extension of time.

50.7 The weightings for each of the factors of cost given in the Appendix to Tender shall be adjusted if, in
the opinion of the Engineer, they have been rendered unreasonable, unbalanced, or inapplicable as a result
of varied or additional work already executed or instructed under Clause 43 or for any other reason.

51.1 Retention

51.1 KEFRI shall retain from each payment due to the Contractor the proportion stated in the Contract
Data Sheet until Completion of the whole of the Works.

51.2 On completion of the whole of the Works, half the total amount retained shall be repaid to the
Contractor and the other half when the Defects Liability Period has passed and the Project Manager
has certified that all Defects notified by the Project Manager to the Contractor before the end of this
period have been corrected.

51.3 On completion of the whole Works, the Contractor may substitute retention money with an —on
demand| Bank guarantee.

52.0 Liquidated Damages

52.1 The Contractor shall pay liquidated damages to KEFRI at the rate per day stated in the Contract Data
Sheet for each day that the Completion Date is later than the Intended Completion Date. The total
amount of liquidated damages shall not exceed the amount defined in the Contract Data Sheet.
KEFRI may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s liabilities.

52.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from
the date of payment to the date of repayment, at the rates specified in Sub-Clause 46.1.

52.3 If the Contractor has not corrected a defects within the time specified in KEFRI’s notice, KEFRI will
assess the cost of having the defect corrected, the Contractor will pay this amount, and a penalty for
lack of performance calculated as described in Clause 38.

53.0 Bonus

53.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the Contract
Data Sheet for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is
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earlier than the Intended Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

54.0 Advance Payment

54.1 KEFRI shall make advance payment to the Contractor of the amounts stated in the Contract Data
Sheet by the date stated in the Contract Data Sheet, against provision by the Contractor of an
Unconditional Bank Guarantee in a form and by a bank acceptable to KEFRI in amounts and
currencies equal to the advance payment. The Guarantee shall remain effective until the advance
payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the
amounts repaid by the Contractor. Interest will not be charged on the advance payment.

54.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

54.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

55.1 Performance Securities

55.1 The Performance Security shall be provided to KEFRI no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety acceptable to KEFRI,
and denominated in the types and proportions of the currencies in which the Contract Price is payable.
The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the
Completion Certificate in the case of a Performance Bond.

56.0 Day works

56.1 If applicable, the Day works rates in the Contractor’s Tender shall be used for small additional
amounts of work only when the Project Manager has given written instructions in advance for
additional work to be paid for in that way.

56.2 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within
two days of the work being done.

56.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

57..0 Cost of Repairs

57.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost
if the loss or damage arises from the Contractor’s acts or omissions.

58. Finishing the Contract
58.0 Completion Certificate

58.1 The Contractor shall request the Project Manager to issue a certificate of Completion of the
Works, and the Project Manager will do so upon deciding that the work is completed.
59.0 Taking Over

59.1 KEFRI shall take over the Site and the Works within seven days of the Project Manager’s
issuing a certificate of Completion.

60.1 Final Account

60.1 The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate
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and certify any final payment that is due to the Contractor within 56 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project Manager shall
issue within 56 days a schedule that states the scope of the corrections or additions that
are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

61.0 Operating and Maintenance Manuals

61.1 If —as builtl Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data Sheet.

61.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data Sheet, or they do not receive the Project Manager’s approval, the Project
Manager shall withhold the amount stated in the Contract Data Sheet from payments
due to the Contractor.

62.0 Termination

62.1 KEFRI or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

62.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(@ The Contractor stops work for 28 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Project
Manager;

(b) The Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 28 days;

(c) KEFRI or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) A payment certified by the Project Manager is not paid by KEFRI to the Contractor
within 84 days of the date of the Project Manager’s certificate;

(e) The Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

(f)  The Contractor does not maintain a Security, which is required; and

() The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
Contract Data Sheet.

(h) If the Contractor, in the judgment of KEFRI has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this paragraph:

—corrupt practicel means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in
contract execution and includes inter alia, bribery and extortion or coercion which
involves threats of injury to person ,property or reputation, and.

—fraudulent practicel means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of KEFRI, and
includes collusive practice among Tenderers (prior to or after Tender submission)
designed to establish Tender prices at artificial non-competitive levels and to
deprive KEFRI of the benefits of free and open competition.
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62.3 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Sub-Clause 62.2 above, the Project
Manager shall decide whether the breach is fundamental or not.

62.4 Notwithstanding the above, KEFRI may terminate the Contract for convenience.

62.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

62.0 Payment upon Termination

63.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data Sheet. Additional Liquidated Damages shall not apply. If
the total amount due to KEFRI exceeds any payment due to the Contractor, the difference
shall be a debt payable to KEFRI.

63.2 If the Contract is terminated for KEFRI’s convenience or because of a fundamental breach
of Contract by KEFRI, the Project Manager shall issue a certificate for the value of the
work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation
of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works, and less advance payments received up to the date of
the certificate.

64.0 Property

64.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of KEFRI if the Contract is terminated because of the Contractor’s default.

65.0 Release from Performance

65.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either KEFRI or the Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.

66.0 Suspension of Financing

66.1 In the event that the source of financing is suspended to KEFRI, from which part of the payments
to the Contractor are being made:

(@ KEFRI is obligated to notify the Contractor of such suspension within 7 days of having received
the financing agency’s suspension notice.

(b)  If the Contractor has not received sums due it within the 28 days for payment provided for in Sub-
Clause 46.1, the Contractor may immediately issue a 14-day termination notice.
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SECTION V:

CONTRACT DATA SHEET (CDS)

Contract Data Sheet

Instructions for completing the Contract Data Sheet

CDS
Clause

GCC
Clause

Description

11

A. General

(Itemise Definitions to take the same numbering as per
the General Conditions)

KEFRI is Kenya Forestry Research Institute
The Defects Liability Period is 6 Months
The Project Manager is:- Works Secretary -State Department of
public Works
P.O. Box 30743-00100 Nairobi

The name and identification number of the Contract is - Proposed
Renovation of Mau Sub Center-Sinendet

KEFRI/ONT//003/2020-2021 (re-advertisement)
The Works consist of summary Proposed Renovation of Mau Sub

Center-Sinendet

The objectives of the contract are to Renovate existing building to a
sub center
The Start Date shall be As Agreed with the Project Manager

The Intended Completion Date for the whole of the Works shall
be 6 months from the date of Contract signing.

The Site is located as follows;

MAU-Senetwet

n

2.2

w

2.3(9)

31

The language of the Contract documents is ENGLISH
The law that applies to the Contract is the Kenyan Law.

9.1

Include the Schedule of Other Contractors, if any.

10.1

14.1

The minimum insurance covers shall be:
(@) loss of or damage to property Kshs 100,000; and
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(b) personal injury or death Kshs 100,000

8. 15.1
9. 22.4 The other measures include:
a
. Minimising the number of migrant workers employed on
the project and household in the site camp
b
. Providing access to voluntary counselling and testing
(VCT)
C
. Providing psychological support and health care including
prevention and treatment of opportunistic infections for
workers infected and affected, as well as their families
d
. Providing condoms (male and female) to workers
The Site Possession Date shall be As Agreed with the Project
10. 24.1 & | Manager
47.1

11. 28.2

12. 28.3

13. 29.1

B. Time Control

14. 30.1 The Contractor shall Submit a Programme for the Works within 7
days of delivery of the Letter of Acceptance.

15. 30.3

16. 30.3 The amount to be withheld by the Project Manager in the case the
contractor does not submit an updated programme on time 10% of the
contract price

C. Quality Control
17. 38.1 The Defects Liability Period is 6 Months
D. Cost Control
Minimum Amount of Interim Payment Certificate will be

18. 45.7 Kshs2,500,000

19. 46.1 No advance payment for this contract

20. 47.1(a)

21. 50 The contract is not subject to price adjustment in accordance with
Clause 50 of the General Conditions of Contract. unless agreed by
both parties in writing

22. 51.1 The amount of retention is 5% of interim certificates
Limit of retention will be 5% of contract price.

23. 52.1
52.1 The maximum amount of liquidated damages is 5%
62.2 (9)
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24. 53.1

25. 54.1

26. 55.1 | The Performance Security shall be 1%

E. Finishing the Contract

217. 61.1 | Operating manual shall be supplied by the contract during the project
Hand over

28. 61.2 | The amount to be withheld by the Project Manager in the case the
contractor does not submit operating manual is 10%

29. 63.1 | The percentage to apply to the value of the work not completed,

representing KEFRI's additional cost for completing the Works, is
50%.
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SECTION VI: TECHNICAL SPECIFICATIONS

As specified in the bills of quantities
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SECTION VII: DRAWINGS

This is a renovation of an already existing building
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SECTION VIII: - TENDER FORMS
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Form of Tender
Date: .........ccooveiiiienn,

To: Kenya Forestry Research Institute,
P.0.Box 20412-00200,
Nairobi.
We offer to execute the Proposed Renovation of Mau Sub Centre -Senetwet in accordance with

the Conditions of Contract accompanying this Tender for the Contract Price of Amount in Numbers
........................... Amount in Words .........oiiiiiiiii e

The Contract shall be paid in Kshs

We are not participating, as Tenders, in more than one Tender in this Tendering process other than
alternative Tenders in accordance with the Tendering documents.

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the
contract has not been declared ineligible by the Kenya Government under Kenya’s laws or any other
official regulations.

This Tender and your written acceptance of it shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any Tender you receive.

We hereby confirm that this Tender complies with the Tender validity and Tender Security required

by the Tendering documents and specified in the Tender Data Sheet.

Authorized Signature:

Name and Title of Signatory:

Name of Tenderer:

Address:
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TENDER-SECURING DECLARATION (MANDATORY)

Date: .c.oovvvveeeeen

Tender NO.: oo vee e e n LOE e

To: Kenya Forestry Research Institute
We, the undersigned, declare that:

We understand that, according to your conditions, Tenders must be supported by a Tender-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for Tendering in any contract
with KEFRI for the period of time of one year starting on 30/09/2020 if we are in breach of our
obligation(s) under the Tender conditions, because we;

a) Have withdrawn our Tender during the period of Tender validity specified in the Form of
Tender; or
b) Having been notified of the acceptance of our Tender by KEFRI during the period of Tender
validity,
(i).Fail or refuse to execute the Contract, if required, or
(if).  Fail or refuse to furnish the Performance Security, in accordance with the ITT.
We understand this Tender Securing Declaration shall expire if we are not the successful Tenderer,
upon the earlier of;

1) Our receipt of your notification to us of the name of the successful Tenderer; or
2) Thirty days after the expiration of our Tender.

NaME: ..ot e e e e e e e DESEGNALION
Duly authorized to sign the Tender for and on behalf of:

Dated on day of :

Corporate Seal/Satamp (where appropriate)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE
1.0 Individual Tenderer or Individual Members of joint Ventures
You are requested to give the particular indicated in Part 1 and either Part 2(a), 2(b), or 2( ¢)
Whichever applies to your type of business
You are advised that it is a serious offence to give false information on this Form.
Part General:
BUSINESS NAIMIE . ... e
Location of BUSINESS PIEMISES .. ..uutnetintttt ettt ettt et e e e et e e e e iaeaaeenaans
Plot NO. oo Street/Road ........cccovvviiiiiiii
Postal Address .................. Tel. NO. cviiiiiiiiias Email ...,
NAUTE OF DUSINESS ... ettt ettt ettt et et e e et e e teeeaaans
Registration Certificate NO. ..ottt
Maximum value of business which you can handle at any one-time Kshs. ..................

Name of your bankers ..............ooooiviiiiiin... Branch ............ooci

Part 2(a) — Sole Proprietor:
Yourname infull ... Age o,

Nationality ........coovvivviiiininn... Country of Origin .......cccevvviiiiiiiiiiieanennn.
Citizenship details. ..ot e

Party 2(b) — Partnership
Give details of partners as follows

Name Nationality Citizenship Details  Shares

Part 2(c) — Registered Company:

Private or PUDLIC. ... ..ouiiei
State the nominal and issued capital of the company —

Nominal Kshs. ..........ooiiiii s

ISSUEd KRS, .ottt



Give details of all directors as follows
Name Nationality Citizenship Detail Shares

If a citizen, indicate under “Citizenship Details” whether by Birth, Naturalization or

Page 61



INTEGRITY DECLARATION
UNDERTAKING BY TENDERER ON ANTI — BRIBERY POLICY / CODE OF CONDUCT
AND COMPLIANCE PROGRAMME

1. Each Tenderer must submit a statement, as part of the Tender documents, in either of the two
given formats which must be signed personally by the Chief Executive Officer or other
appropriate senior corporate officer of the Tendering company and, where relevant, of its
subsidiary in the Kenya. If a Tender is submitted by a subsidiary, a statement to this effect will
also be required of the parent company, signed by its Chief Executive Officer or other appropriate
senior corporate officer.

2. Tenderers will also be required to submit similar No-bribery commitments from their
subcontractors and consortium partners; the Tenderer may cover the subcontractors and
consortium partners in its own statement, provided the Tenderer assumes full responsibility.

a) Payment to agents and other third parties shall be limited to appropriate compensation for
legitimate services.

b) Each Tenderer will make full disclosure in the Tender documentation of the beneficiaries
and amounts of all payments made, or intended to be made, to agents or other third parties
(including political parties or electoral candidates) relating to the Tender and, if successful,
the implementation of the contract.

C) The successful Tenderer will also make full disclosure [quarterly or semi-annually] of all
payments to agents and other third parties during the execution of the contract.

d) Within six months of the completion of the performance of the contract, the successful
Tenderer will formally certify that no bribes or other illicit commissions have been paid.
The final accounting shall include brief details of the goods and services provided that they
are sufficient to establish the legitimacy of the payments made.

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to
be certified by the company's Chief Executive Officer, or other appropriate senior
corporate officer.

4. Tenders which do not conform to these requirements shall not be considered.

5. If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions
will apply. The sanctions may include all or any of the following:

a) Cancellation of the contract;

b) Liability for damages to the public authority and/or the unsuccessful competitors in the
Tendering possibly in the form of a lump sum representing a pre-set percentage of the
contract value (liquidated).

6. Tenderers shall make available, as part of their Tender, copies of their anti-Bribery Policy/Code
of Conduct, if any, and of their-general or project - specific - Compliance Program.

7. The Government of Kenya has made special arrangements for adequate oversight of the
procurement process and the execution of the contract, and has invited civil society and other
competent Government Departments to participate in the oversight. Those charged with the
oversight responsibility will have full access to all documentation submitted by Tenderers for this
contract, and to which in turn all Tenderers and other parties involved or affected by the project
shall have full access (provided, however, that no proprietary information concerning a Tenderer
may be disclosed to another Tenderer or to the public).
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE

A A (S ¢ T

Contact/Phone/E mail. ...

declare that Public Procurement is based on a free and fair competitive Tendering process which
should not be open to abuse.

declare that 1/We will not offer or facilitate, directly or indirectly, any inducement or reward to any
public officer, their relations or business associates, in connection with

Tender/Tender INO ...oovii e e,

for or in the subsequent performance of the contract if I/We am/are successful.

AULNOFIZEA SIGNATUE.... .ottt seeenes

Name and Title of Signatory.........c.viuiiriiiii e
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SELF DECLARATION FORM

Date -
To:
The Director
Kenya Forestry Research Institute
P.O. Box 20412-00200
Nairobi

The tenderer i.e. (name and address)
declare the following:

a) Has not been debarred from participating in public procurement.

b) Has not been involved in and will not be involved in corrupt and fraudulent practices
regarding public procurement.

(To be signed by authorized representative and officially stamped)
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Project Title: Proposed Renovation of Mau Sub Centre-Senetwet

Project Number: TENDER NO- KEFRI/ONT/003/2020- 2021 (re-advertisement)

Project Details

Site Visit Details

Project Name

TENDER NO-
KEFRI/ONT/003/2020— 2021

Client Company

KEFRI

Client Contact (KEFRI)

ADMINISTRATION

Department

ADMINISTRATION

Contact Details

Contractor

Date of Visit

Time of Visit

Location for Site Visit

Hours/Days Job

Duration
For Tenderer: For KEFRI
NaAME: oot e Name: ..o,
Sign: ...l Date: Sign: ...l Date: ............
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LETTER OF ACCEPTANCE
[Letter head paper of KEFRI]
[date]
To: [name and address of the Contractor]
This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data Sheet] for the Contract Price of the equivalent of
[amount in numbers and works] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers is hereby accepted by us.
We confirm that [insert name proposed by KEFRI] to be the Adjudicator.
We accept that [name proposed by Tenderer] be appointed as Adjudicator.
Or
We do not accept that [name proposed by Tenderer] be appointed as adjudicator, and by sending a
copy of this letter of acceptance to [insert the name of the Appointing Authority], we are hereby
requesting [name], the Appointing Authority, to appoint the adjudicator in accordance with Clause

44.1 of the Instructions to Tenderers.

You are hereby instructed to proceed with the execution of the said works in accordance with the
Contract documents.

Please return the contract dully signed.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:

Attachment:  Form of Contract
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Form of Contract Agreement

This Agreement, made the [day] day of [month], [year] between [name and address of Procuring
Entity] (hereinafter called —KEFRII) and [name and address of Contractor] (hereinafter called —the
Contractorl) of the other part.

Whereas KEFRI is desirous that the Contractor execute [name and identification number of contract]
(hereinafter called —the Worksl) with the objectives of [insert functional objectives of the works] and
KEFRI has accepted the Tender by the Contractor for the execution and completion of such works and
the remedying of any defects therein in the sum of [contract price in words and figures] (hereinafter
called —Contract Pricel).

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be
deemed to form and be read and construed as pert of this Agreement;

2. In consideration of the payments to be made by KEFRI to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with KEFRI to execute and complete the Works
and remedy any defects therein in conformity in all respects with the provisions of the
Contract;

3. KEFRI hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects wherein the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

In Witness whereof the parties thereto have caused this Agreement to be executed the day and year
first before written.

The Common Seal of

Was hereunto affixed in the presence of:

Signed, Sealed, and Delivered by the said

In the presence of:

Tendering Signature of Procuring Entity

Binding Signature of Contractor
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SECTION IX: FORMS OF SECURITY

(i).

(ii).

A. Tender Security (Bank or Insurance Guarantee)(Optional)
[If required, the Bank or Insurance Company/Tenderer shall fill in this Guarantee form in
accordance with the instructions indicated in brackets.]
[insert bank’s or insurance company’s name, and address of issuing branch or
office] Beneficiary: [insert name and address of Procuring Entity] Date: [insert
date]

TENDER GUARANTEE No.: [insert number]

We have been informed that [insert name of the Tenderer; if a joint venture, list complete legal
names of partners] (hereinafter called "the Tenderer") has submitted to you its Tender dated [insert
date] (hereinafter called "the Tender") for the execution of [insert name of Contract] under Invitation
for Tenders No. [insert IFT number] (—the IFTI).

Furthermore, we understand that, according to your conditions, Tenders must be supported by a
Tender Guarantee.

At the request of the Tenderer, we [insert name of bank or insurance company] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in figures
expressed in the currency of the Purchaser’s Country or the equivalent amount in an international
freely convertible currency] ([insert amount in words]) upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Tenderer is in breach of its obligation(s)
under the Tender conditions, because the Tenderer;

a) Has withdrawn its Tender during the period of Tender validity specified by the Tenderer in the
Form of Tender; or

b) Does not accept the correction of errors in accordance with the Instructions to Tenderers
(hereinafter —the ITTI) of the IFT; or

c) Having been notified of the acceptance of its Tender by KEFRI during the period of Tender
validity;

Fails or refuses to execute the Contract Form, if required, or
Fails or refuses to furnish the Performance Security, in accordance with the ITT.
This Guarantee shall expire;

a) If the Tenderer is the successful Tenderer, upon our receipt of copies of the Contract
signed by the Tenderer and of the Performance Security issued to you by the Tenderer; or

b) If the Tenderer is not the successful Tenderer, upon the earlier of;

(i) Our receipt of a copy of your notification to the Tenderer that the Tenderer was unsuccessful, or

(if) Thirty days after the expiration of the Tenderer’s Tender.

Consequently, any demand for payment under this Guarantee must be received by us at the office on
or before that date.

[signature(s) of authorized representative(s) ]
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Performance Bank or Insurance Guarantee [Unconditional]

[The Bank or Insurance Company/successful Tenderer providing the Guarantee shall fill in
this form in accordance with the instructions indicated in brackets, if KEFRI requires this type of
security.]

[insert bank’s or insurance company’s name, and address of issuing branch or office]
Beneficiary: [insert name and address of Procuring Entity]
Date: [insert date]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor™) has
entered into Contract No. [insert reference number of the Contract] dated with you, for the execution
of [insert name of Contract and brief description of Works] (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, a
Performance Guarantee is required.

At the request of the Contractor, we [insert name of Bank or Insurance Company] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of [insert amount in figures]
([insert amount in words]), such sum being payable in the types and proportions of currencies in which
the Contract Price is payable, upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your
needing to prove or to show grounds for your demand or the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting
us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we

hereby waive notice of any change, addition, or modification.

This guarantee shall expire not later than thirty days from the date of issuance of the Taking-
Over Certificate.

[signature(s) of an authorized representative(s) of the Bank or Insurance Company]
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Bank or Insurance Guarantee for Advance Payment

[Bank’s or Insurance Company’s Name and Address of Issuing Branch or Office]
Beneficiary: [Name and Address of Procuring Entity]
Date:

ADVANCE PAYMENT GUARANTEE No.:

We have been informed that [name of Contractor] (hereinafter called "the Contractor") has entered
into Contract No. [reference number of the contract] dated with you, for the execution of
[name of contract and brief description of Works] (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in
the sum [amount in figures] () [amount in words] is to be made against an advance payment
guarantee.

At the request of the Contractor, we [name of Bank or Insurance Company] hereby irrevocably
undertake to pay you any sum or sums not exceeding in total an amount of [amount in figures]

(1) [amount in words] upon receipt by us of your first demand in writing accompanied by a written
statement stating that the Contractor is in breach of its obligation under the Contract because the
Contractor used the advance payment for purposes other than the costs of mobilization in respect of
the Works.

We further agree that no change or addition to or other modification of the terms of the Contract or of
the Works to be performed thereunder or of any of the Contract documents which may be made
between [name of Procuring Entity] and the Contractor, shall in any
way release us from any liability under this guarantee, and we hereby waive notice of any such
change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from
you that an advance payment of the amount listed above has been paid to the Contractor pursuant to
the Contract.

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that eighty (80) percent of the Contract Price has been

certified for payment, or onthe ___ day of , 2___, whichever is earlier. Consequently, any
demand for payment under this guarantee must be received by us at this office on or before that date.
Yours truly,

Signature and seal:
Name of Bank or Insurance Company:
Address:

Date:
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SECTION X: APPLICATION TO PUBLIC PROCUREMENT ADMINISTRATIVE
REVIEW BOARD

FORMRB 1
REPUBLIC OF KENYA

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF. ... 20.........

AND

Request for review of the decision of the............... (Name of KEFRI) of ............... dated
the...dayof ............. 20.......... in the matter of Tender No.............. of .o 20

REQUEST FOR REVIEW
UWe. oo, ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned decision
on the following grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED ........cc.c..... (Applicant)

Dated on................ dayof ............... /...20

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Boardon ............ day of
2200

SIGNED

Board Secretary
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SECTION XI - BILL OF QUANTITIES
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Particular Preliminaries

ITEM DESCRIPTION AMOUNT
PARTICULAR PRELIMINARIES
A |PRICING ITEMS OF PRELIMINARIES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

Failure to price an item shall not exempt the contractor from carrying out
works described therein.

Should the contractor fail to carry out works which he/she did not price and
after having received a written instruction from the Project Manager, then the
value of such works shall be deducted from the very immediate certificate
issued to the contractor.

Preliminaries to the contract are mandatory conditions and resiponsibilities,
the contractor is required to observe and fulfill for complete and proper
execution of the contract.The contractor is advised to read and understand all
his obligations under preliminaries.Should he find that fulfilment of any of the
items will lead to him incurring any cost not covered under measured works
or any other part of these bills of Quantities, he shall price such items.

BID BOND
A bid bond shall be required in terms of clause 3.7 of instructions to tenderers
or the amount stated in the invitation to tender or advertisement

The Bid bond shall be from EITHER an approved insurance company or bank.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager

Total carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

iv

Vv

WORKING CONDITIONS

This is a rented site with other occupants.The contractor must allow for
compliance with all County & Civic Authority laws & regulations

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claims shall be entertained upon the expiry of
the said contract period.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

PRICING RATES
The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities.

i|ltems for which no rate or price is entered by the tenderer shall be deemed to

be covered in the rates and prices of the priced items in the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
Conditions of Contract./The contract is broken down to work item that in total
describes all that is required to have the contract works satisfactorily
completed.The rate for anyitem of the works described shall therefore include
executing the item to the final fixed and working state including material
purchase and transport, fixing in position, replacing damaged items, all
statutory levies and taxes (including VAT) and site and head office overheads.

Prices quoted must be in Kenya shillings .

Prices shall remain valid for one hundred and fifty (150) days from the closing
date of tender.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

Total carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions SHALL NOT BE re-used and shall
become the property of the client unless otherwise advised.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in Particular Preliminaries.The Contractor
shall allow in his rates for any costs he/she may incur by having to complete
the works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

Valuation for interim payment certificates shall be based on work done and
materials delivered to site in accordance with clause 23 of the Conditions of
contract.However, in certain circumstances the Project manager may allow for
payment of materials procured purposely for the project but stored either at the
contactor's yard or workshop.Such circumstances include where materials are
used for fabrication of components for the project or a material or equipment is
bought in advance but has to await the completion of some portion of the
works necessary for their installation.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in
the area and shall make whatever provisions may be required by the authorities
for the support, maintenance and protection of such services.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall take precedence. However, such
discrepancies between any contract documents shall immediately be referred to
the PROJECT MANAGER in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and be dealt
with in accordance with Clause 22 of the said Conditions.

Total carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

AIR TIME

Allow PROVISIONAL SUM of Kenya Shillings ONE HUNDRED
THOUSAND only for Air time to be expended as directed by the Project
Manager

Allow for profits and overheads (%)

STATIONERY

Allow PROVISIONAL SUM of Kenya Shillings TWO HUNDRED
THOUSAND only for Stationery to be expended as directed by the Project
Manager

Allow for profits and overheads (%)

Carried to collection
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Particular Preliminaries

ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES
ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and
shall be interpreted as follows:-

CMor Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM or Lm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park Street, London W.I
England

M.S. Shall mean measured separately

Ditto shall mean the whole of the preceding
description except as qualified in the description in which it occurs.
Do shall mean the whole of the preceding
description except as qualified in the description in which it occurs.
a.b. Shall mean as above

a.b.d. Shall mean as before described

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works (2007
Edition) included herein. The Conditions of Contract are also included
herein.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or Particular
preliminaries this is a firm price contract and the contractor must allow in his
tender rates for any increase in the cost of labour and/or materials during the
execution of the contract.

PERFORMANCE BOND

The contactor shall within 14 days after receipt of letter of acceptance in
accordance with clause 6.5 of instructions to tenderers (as ammended in
Appendix to instructions to tenderers) submit a Bond from an approved bank
in the required amount for the due performances of the contract up to the date
of the issuance of the certificate of practical completion by the Project
Manager.The format of the Bond shall be as per the standard form of
perfomance security form annexed herrein (without the addition of any
limitations) In case the Bond submitted is not acceptable to the Employer, the
contractor shall submit acceptable bond within seven days.

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each
case shall be deemed to include: allowing use of standing scaffolding, mess
rooms, sanitary accommodation and welfare facilities; provision of special
scaffolding where necessary;providing space for office accommodation and
for storage of plant and materials;providing light and water for their work:
clearing away rubbish; unloading checking and hoisting: providing electric
power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and
shall be interpreted as follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM orLm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification
Published by the British Standards Institution, 2 Park Street, London W.I
England

M.S. Shall mean measured separately

Ditto shall mean the whole of the preceding
description except as qualified in the description in which it occurs.

Do shall mean the whole of the preceding
description except as qualified in the description in which it occurs.

a.b. Shall mean as above

a.b.d. Shall mean as before described

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PARTIES TO THE CONTRACT

EMPLOYER

The “Employer” is

Kenya Forestry Research Institute
Address CITY SQUARE,

P.O. Box 20412-00200, NAIROBI

PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall be deemed
to imply the

Project Manager as defined in Condition 1 of the Conditions of Contract or
such person

or persons as may be duly authorised to represent him on behalf of the
Government.

In this Project, the Project Manager shall be -:

WORKS SECRETARY(STATE DEPARTMENT OF PUBLIC WORKS)
P.O. BOX 30743-00100

NAIROBI

ARCHITECT

The term "Architect” shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is as above

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ELECTRICAL ENGINEER

The term "Electrical Engineer” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

MECHANICAL ENGINEER

The term "Mechanical Engineer"” shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is as above

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materialsto be obtained from overseas immediately after the Contract
is signed and shall also order materials to be obtained from local sources as
early as necessary to ensure that they are onsite when required for use in the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The contractor will be required to sign for all items, including Drawing, Bills
of Quantities and site instructions, supplied by the PROJECT MANAGER at
the time of taking delivery thereof, as prove of receipt in good time and order.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may
be called for by the PROJECT MANAGER for his approval until such
samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to
be up to approved samples. The PROJECT MANAGER shall arrange for the
testing of such materials as he may at his discretion deem desirable, but the
testing shall be made at the expense of the Contractor and not at the expense
of the PROJECT MANAGER PROVIDED THEY PASS THE TEST. The
Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required
for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer has chosen a
superior finish unless the bidder had attached the sample he priced.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent

authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the
execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building
any necessary temporary access roads for the transport of the materials, plant
and workmen as may be required for the complete execution of the works
including the provision of temporary culverts, crossings, bridges, or any
other means of gaining access to the Site. Upon completion of the works, the
Contractor shall remove such temporary access roads; temporary culverts,
bridges, etc., and make good and reinstate all works and surfaces disturbed to
the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores,materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection
of the public.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors ; one copy to
be handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the
Conditions of Contract. No payment on account of the work executed will be
made to the Contractor until he has satisfied the PROJECT MANAGER
either by production of an Insurance Policy or and Insurance Certificate that
the provision of the foregoing Insurance Clauses have been complied with in
all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if called
upon to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved
and shall give his whole time to the superintendence of the works. Such
Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such directions shall
be deemed to have been given to the Contractor in accordance with the
Conditions of Contract.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional” and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

PROVISIONAL SUMS.

The term "Provisional Sum™ wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement.Such sums are net and no addition shall be made to them for
profit.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of
the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be valued ,
but should any part of the work be executed by a Nominated Sub-Contractor,
the value of such work or articles for the work to be supplied by a Nominated
Supplier, the value of such work or articles shall be treated as a P.C. Sum and
profit and attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement . Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors.Persons or firms so
nominated to supply goods or materials are described herein as Nominated
Suppliers.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance™ (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of Quantities
profit and attendance will be allowed at the same rate as it would be if the
work were executed by a Nominated Sub-Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and
shall thereafter be responsible for such sub-contractors in every respect.
Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add for
Attendance".

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract” for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced
Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates
provided in these Bills.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

OFFICE FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office, complete with Furniture. He shall also provide a
strong metal trunk complete with strong hasp and staple fastening and two keys. He
shall provide, erect and maintain a lock-up type water or bucket closet for the sole
use of the PROJECT MANAGER including making temporary connections to the
drain where applicable to the satisfaction of Government and shall provide services
of cleaner and pay all conservancy charges and keep both office and closet in a clean
and sanitary condition from commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and closet shall be
completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the "PROJECT
MANAGER" a modern and accurate level together with levelling staff, ranging rods
and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering the
water used. He must also provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make good on completion to the
entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient
water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department and
the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor and
sub-Contractors or other places where work is being prepared for the contract.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make good any damage which
may nevertheless have been done at completion free of cost to the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings,glass inside and outside and any other parts of the works and
remove all marks,blemishes, stains and defects from joinery, fittings and
decorated surfaces generally,polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution
of the work and notes for pricing, the Contractor is referred to the Ministry of
Roads and Public Works and Housing General Specification dated 1976 or
any subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of
1/4 % of the Contract sum on all contracts of more than Kshs. 50,000.00 in

valiia

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities.All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before they will be
accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless otherwise provided for in the particular
preliminaries. Such materials shall only be used in the works, in substitution
of materials which the Contractor would otherwise have had to supply with
the written permission of the PROJECT MANAGER Should such permission
be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other normal activities. The Contractor
is instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of normal activities being
carried out by the Client. The Contractor shall allow in his rates any expense
he deems necessary by taking such care within the site.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople. The Contractor must make himself
fully acquainted with current Acts and Regulations,including Police
Regulations regarding the movement, housing, security and control of labour,
labour camps , passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant Authority the
fullest information regarding all such regulations and/or restrictions which
may affect the information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour,
etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be
entertained.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified and
approved by the Project Manager.

Total carried to collection
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General Preliminaries

ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/1
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TOTAL GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Proposed renovation of KEFRI Mau Sub
Centre

Element o1 Walls

External walling (gables)

Medium Chisel dressed natural stone
walling bedded in cement and sand
mortar (1:4) with minimun stone
crushing strength of 14N/mmz;

foundations

Internal walling (in toilets)

Machine dressed natural stone walling

bedded in cement and sand mortar (1:3)

with minimum stone crushing strength

of 7N/mm2

200 mm Thick walls

Block board partitioning

20mm thick blockboard wall fixed on a

anti termite treated cypress timber

frame with nails and including all

necessary hoisting, placing and

connections; to Engineer's details

20 mm thick ordinary blockboard wall
100MmMmMX50mim Cypress timber frame

Suppiy and fix mahogany skirting of size

ioomm X 25mm

Sm

Sm

Sm

Lm

66

52

66

120

30

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT
Brought forward
Element o2 Roof
28 Gauge standard prepainted ITs
roofing sheets covering including edging
trim, fixing to purlins complete with
approved washers, caps, nails etc,
including all necessary hoisting, placing
and connections; to Engineer's details
A |Roof covering Sm 475
B Ditto 450omm wide ridge / hip cover. Lm 43
C |Raking and cutting roof cover at hips Lm 22
All in sawn celcured and well seasoned
cypress;
D 150 x s5omm Tie Lm 360
E 150 x somm rafter,half rafters, valley & Lm 400
hip ratfers(Rafters at 1.2m centre)
F  |100 x somm struts and king post Lm 612
end of trusses
G  [150 x somm wall plate. Lm 100
H 75 x Somm purlins( at 750mm centres) Lm 688
] 200 x 2smm wrott fascia and vergeboard Lm 110
Sundries
K  |Bed wall plate( m.s) in cement sand Lm 86
mortar 1:3 .
L Bore 12mm diametre holes through somm | No. 43

thick wall plate at 2m centres

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM [DESCRIPTION UNIT [ QTY | RATE AMOUNT

Brought forward

A |Knot, prime, stop and apply 3 coats super Lm 220
gloss oil paint to surfaces of fascia board
200-300mm high
Rain water goods

B [1somm half diameter P.V.C gutters of Lm 86
6lm lengths

C  [15omm half diameter P.V.C holder clips No. 72
at 1.2m centre and at ends, complete with
screws

D  |Extra over ditto for connectors at joints No. 72
nailed to fascia(m.s)

E  |Extra over ditto for stoped ends No. 8

F  |Extra over ditto swannecks No. 6

G |7smm diameter p.v.c downpipe to match, Lm 6
clipped to walls

H  |Extra over ditto for 6oomm long shoe No. 6

J Ditto bends No. 12

Carried forward

BW/3




Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
ELEMENT NO. 3; WINDOWS
Supply and fix the following purpose made

steel casement purpose made windows,

including all necessary cuttings lugs, stays

and bedding into walls in cement sand

mortar 1:4 complete with all necessary

accessories and priming once in red-oxide, to

architects approval, with minimal burglar

proffing in 20mm angle line framing
including stays and fasteners

Window size 1500 x 140omm high.
Glazing

4mm thick mild tinted sheet glass in
panes o.1-o.5sm 4mm thick fixed insteel

window panes with putty

Ditto ditto milky obscure glass ditto
Window cill

Precast concrete weathered and throated
window cill 250 x 75mm thick reinforced
with 2 NO. D8 bars including all moulds

and bedding in cement sand mortar 1:4

Supply and fix 1700mm long and 2smm
diameter stainless steel curtain rod,
complete with rollers and cramps at both

ends

Painting
Prepare, prime and apply 3 coats of super

oloss oil paint as "crown"” or any other equal

and approved to surfaces of:

Windows externally

Windows internally

No.

Sm

Sm

Lm

Sm

Sm

17

32

30

15

30

30

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

ELEMENT NO. 4; DOORS
Steel door

Provide and fix purpose made steel

grilled door in 32 x 25 x 3mm RHS frame
and 16mm diameter solid grills at i5omm
centres all side, size goo x 2100mm high,
single leaf openable size goox2100mm,
with all necessary burglar proofing
complete with lugs, rawl bolts and one
coat of red oxide primer, including
casting into block walling in cement sand

mortar 1:3

Ditto size 1500 x 2100mm high double

steel door

Flush doors

somm thick semi-solid core flush door,
leaped all round and

with superior quality venner on both
faces, sizes 9oo x 2100

mm high, with fanligh above

All in Wrott hardwood or other equal and
approved

1oomm x 5omm door frame once rebated,

pluged

Ditto transomes with one labour, nailed

Ditto mullion with two labour, nailed

20 x 2smm high thick quadrant plugged

40 X 25mm thiCk archtrave plugged.

20 x 2smm high thick beading plugged

No.

Lm

Lm

Lm

Lm

Lm

42

42

42

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
Glazing
4mm thick clear fanlight glass o.1-.05sm
to doors in

fanlight in linseed putty

supply and fix the following iron mongery

2-lever dead door lock as "euro" or any
other
equal and approved, with cirlced handle

Ditto but dead lock

1oomm long heavy duty brass butt hinges

32mm diametre rubber door stop.
2smm diameter towel c.p rail
1.smm thick aluminium kicking plate to

doors in to inside of

shower rooms size goo x 8s5omm high

Painting
Prepare, prime and apply 3 coats of super

gloss oil paint as

"crown" or any pther equal and aproved to

S‘U,Tl aces 0! e

Steel doors

Knot, prime stop and apply 3 coats super gloss
oil paint
as "crown" or any other equal and approved

to surfaces of:

Frames 200 - 300mm high

Surfaces not exceeding 1oomm high

Surfaces of doors

Sm

No.

No.

No.

Sm

Lm

Lm

Sm

24

32

42
35

32

Carried forward

BW/6




Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

ELEMENT NO. 5; FINISHES
FLOOR REPAIR INTERNAL AND
EXTERNAL

Hack the existing floor screed, remove

the debris and dispose as directed

3omm thick cement sand 1:2 backing with

nilo mixed with oxide paste finish

External walls

1zmm thick gauged cement sand render
1:2 finished with a wood float to beams,

external skirting, column and gamble

Keying in cement sand 1:2, and wire

brushing

walls internally

1zmm thick gauged plaster cement sand
lime 1:1:6 with a smooth float to walls,

beams and columns internally

Ceiling internal and under the eaves

romm thick chipboard ceiling fixed in

rectangular shape

10 x 75mm ditto cornice plugged and

nailed to battens
Extra-over ditto in access door size 450 x

6oomm, including framing in 75 x somm

sawn cypress

Brandering

50 x somm sawn cypress brandering

so x 7smm ditto.

Sm

Sm

Sm

Sm

Sm

Sm

Lm

No.

Lm

Lm

420

420

150

50

60

455

200

600

700

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

ELEMENT NO. 6 PAINTING &
DECORATIONS

Prepare and apply 3 coats silk vinyle
emulsion paint as "crown"or any other equal
and approved paint to

Plastered walls internally
Ditto externally

Soffites of chipboard ceiling

Sm

Sm

Sm

510

76

350

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

mm g Ow

A= =T 0O

Brought forward

INTERNAL PLUMBING WORKS-
ELEMENT No. 7

All provisional

Supply, deliver and instal tubing and fittings

as described and shown on the drawing.

Bidders must allow for jointings, cliiping,

coupling etc necessary for the proper and

satisfactory funtioning of the system when
pricing
The following in PN 20 PPRC conforming to

the current

European standards for PPR installations
and to the Engi-

neers approval, pipe jointing shall be by

polyfusion or use

of electric coupling.

Rates must allow for all metal/plastic
threaded adoptors

where required for the connection of sanittary

fixtures

joints suport raceways, isolating sheaths,

elastic materials,

expansion arms and bends, crossovers etc

PPR pipes

supply to tank
25m diameter supply pipe fixed on wall,

duct

and space

Extra over ditto for nipple
Ditto backnut and connector
Ditto but bend

Ditto Equal "T"

Ditto sockets

water reticulation

G.i class "B"

2omm diameter tubing in trench

Extra over ditto for socket
Ditto equal "T"
Ditto bend

Ditto piller taps for cleaners

= AN NN

N

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM |DESCRIPTION UNIT | QTY

Brought forward
Ditto 32 x 20mm reducing bush No. 1

= >

2omm diameter approved pattern brass
rising full

way gate valve, with wheel, head and
jointing to

tubing. No. 2

Supply, deliver and fix the following fittings,
including all

jointing materials, waste pipes and over flow

pipes
Twyfords ltd products are specified only as

an indication of

quality. Equal and approved appliances may

be supplies.

where trade names are mectined, the Ref.No

is intended
only as a guide to the type and quality of
C |Vitreous "twyford" classic 56cm wash

hand basin,

complete with 2 pairs 12mm diameter

Aztec pillar taps,

wall supports Ref No. SR 1319 XX and
32mm diameter

wastes, chain' and out-go plug. No. 2
D  [White coloured ceramic twyfords classic
"ASIAN"

type w.c suite' comprising of a g litre
ceramic cistern

flush pipe, "S" trap No. 2
E |Ditto but english type with bowl, seat

and cover with

"P" trap No. 2
F 5 ltr automatic G.I cistern complete with

stainless

steel 12mm diameter perforated flush No. 2

pipes 1.5m long

Carried forward

BW/10




Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Urinal(1 No.)

Brought forward

600 X 450 X 6mm thick polished plate
glass mirror

with bevilled and smoothened edges and
drilled four

times for and including fixing to plugged
wall with

mild steel screws and dome shaped C.P

SCrew covers

Stainless steel urinal of 18oomm moulded

on wall with all necessary fittings

No.

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
ELEMENT NO. 8

FOUL DRAINAGE(all provisional

High grade soil, waste and vent pipes as

'key terr-
ain" P.V.C soil waste and vent pipes
including
couplings and all fixing brackets. To

nearest manhole

Excavate trench for 15omm diametre
drain pipe not

exceeding 1.5M deep and average soomm
deep

including fitting in, compacting, grading
bottoms

and desposing surplus soil.
Ditto average 75s0omm deep ditto.

Extra-over for excavating in rock class

HA”

U.P.V.C pipes class 41

15omm diametre high grade u.p.v.c golden

brown
pipe and fittings, laying, and jointing in
trench

including backfilling.

Allow for cutting trees along the line,
grub out roots

and despose off girth 600-goomm

Allow for testing whole of the draiange
works to M.O.P.W

specs and approval

Lm

Lm

Cm

No.

item

I5

I5

30

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM [DESCRIPTION UNIT [QTY| RATE |(AMOUNT
Brought forward
ELEMENT NO. 9 MANHOLES(all
provisional)
The following in 6 No. Manholes class
"B"
All provisional
A |Excavate manhole pit not exceeding 1.5m | Cm 3
deep.
B Return, fill-in and consolidate excavated
materials
around manhole walls. Cm 1
C |Remove surplus excavated materials and
deposit on
site as directed. Cm I
D  |Extra-over excavation for excavating in Cm 1
rock class'A
E 1somm thick mass concrete 1:3:6 in Sm 3
manhole base.
Precast Concrete
F  |roomm thick precast conrete 1:2:4 in
manhole cover
slab size 8oommx8oomm, reinforced with
8mm
diametre at 8omm centres both ways with
rebated
opening for 450x60omm cover and frame
finished
smooth including any necessary Sm 3
formwork.
Benching
G Concrete 1:3:6 in benching to bottom of
manholes
internal size 1ooommx8oomm including
haunching
to a height of 200mm above channel and
rendering
in cement 1:2 trowelled smooth. No. 5
H |Make or leave hole through 200mm
concrete wall
for 1somm diametre pipe(m.s) built-in
and make
good walls and render all round. No. 2

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Extra-over benching to forming the

flowing channels

with external rounded angles with

slopping top of
benching:-

1somm diametre half-round section

straight main

channel goomm long.

140mm thick solid concrete block walling
in cement

sand mortar 1:3.

1zmm thick cement sand 1:2 plaster to
ditto with

approved water-proofing admixture to
internal sides

of manholes trowelled smooth.

Ditto but render to top and sides of cover
slab and

walling.

Cast-iron grade 13(Medium) duty single
seal flat

type manhole cover size 6oommx450mm
weighing

37kg and setting frame in cement sand
mortar 1:3

and cover in grease.

Extra over formworks boxing to form
opening for

manhole cover(m.s)

Construct a biodigester to accommodate
200 users complete with a underground

tank and two soak pits

Sm

Sm

NO.

Item

12

12

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brrought forward
Element 10; Electrical works

Install and do wiring of 1200mm single
LED batten fluorescent fittings (complete

with tubes) wired in a 3x1.5mm*PVC
insulated single core copper cable drawn
in a concealed 20mm PV C heavy gauge

conduits to include cable cost

Install and do wiring of 13Amps twin
socket outlet Power point wired in two
ring circuit with 3x2.5mm2 PVC
insulated single core copper cable drawn
in a concealed 20mm PV C heavy gauge

conduits to include cable cost

Install and do wiring of LED bulkhead
security lighting fitting 30w wired in a
3x.smm’ PV C insulated single core
copper cable drawn in a concealed 20mm
PVC heavy gauge conduits controlled

using time controlled switch

Hack the wall, supply and install
concelled 2o0mm PV C heavy gauge
conduit and appropriate fittings (twin
switch boxes & junction boxes) for power

socket outlet

Hack the wall, supply and install
concealled 20mm PV C heavy gauge
conduit and appropriate fittings (switch

& junction boxes) for lighting circuit

No

No

Lm

Lm

5

20

200

150

Carried forward

BW/15




Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Excavate in soft material a trench of
6oomm deep lay the armoured cable,
cover the cable with danger hatari tiles
and backfill (the accutual length to be

measured on site)

Construct manholes of size 450 x 450 mm
x 300 mm deep and fix reinforced

concrete manhole covers for earth rod.

Do additional earthing at the DB via the

1zoommxizmm earth rod

Supply, Deliver to site and install in a
trench of 6oomm deep a 600/1000vo0lts

four core 1I6mm* PV C insulated armoured
copper cable as E.A. cables & Danger
Hatari concrete tiles to cover the entire
cable as or equivalent as approved by

project manager

Supply, deliver to site and install

120ommx12mm earth rod with clamps

Supply and Deliver to site iomm* PVC
insulated single core copper cable as E.A.

cables or equivalent approved

Supply & deliver to site outdoor LED
bulkhead security fitting 240volts, 30w as
thorn or approved equivalent by project

manager

Supply and install 1 gang 1 way switches
as Crabtree or approved equivalent by

project manager

Lm

No

Item

Lm

No

Lm

No

50

50

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Supply and install 1 gang 2 way switches
as Crabtree or approved equivalent by

project manager

Supply and install intermidiate switch
switches as Crabtree Cat No or approved

equivalent by project manager

Supply and Deliver to site .5mm”* PVC
insulated single core copper cable as E.A.
cables or approved equivalent by project

manager

Supply and Deliver to site 2.5mm* PVC
insulated single core copper cable as E.A.
cables or approved equivalent by project

manager

Supply & deliver twin 240volts, 13Amps
socket outlets as Crabtree or approved

equivalent by project manager

Supply & deliver to site 1200mm single
LED batten fluorescent fittings
(complete with tubes) as thorn Cat No
or approved equivalent by project

manager

Supply, deliver to site & install a four
way 250Amps, 415V, 3 phase distribuion
board as Mem or equivalent as approved

by project manager

Supply & install single MCB (10A-
3pcs),30A) and connect the sub circuits
accordingly

No

No

Roll

Roll

No

No

No

10

10

15

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Supply & install 125Amps four pole
MCCB and connect the final sub circuits
accordingly

Supply and deliver to site 240volts 1oAmp
Obis 24hr time switch or equivalent

approved by project manager

Supply and install concrete cable
makers(UG) along the underground cable
line

No

No

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
CIVIL WORKS

Footpathes

Remove vegetable top soil average depth

15omm and dispose off as directed by

Provide, lay and compact 10omm thick

approved murram base

Treat the surfaces with approved

herbicide, with warranty of 10 years

Provide, lay and joint in cement sand

mortar 1:3 60oox6oox50mm p.c paving

slabs including somm thick sand bed

P.M

Sm

Sm

Sm

Sm

76

76

76

76

Sub total for renovation works carried to

Grand Summary
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Fencing works 400lm

Clear site along the fencing area (average
10oomm both ways) of all vegetation and
shrubs not exceeding 6oomm girth and

dispose off as directed

Chainlink fencing consisting of
125X125mm precast concrete class
20/(1omm) post tapering to 100x100mm
245omm high overall and 2100mm high
above ground and at 300omm centres six
times holed for straining wire and 3 holes
for barbed wire. 12 1/2 gauge somm mesh
galvanised chainlink fencing 2100mm
high fixed with No. 16 gauge binding
wire to and including six lines of 10 gauge
galvanised steel wire and barbed wire
strained through holes in posts and
secured with binding wire including
setting posts 6oomm into ground on and
including surrounding with concrete
(1:3:6) and all the ncessary excavation and
soil disposal in any material. seal the
space between the chain link and the
ground with a mass concrete hip average

200mm.

Extra over for straining post 2000mm
long in mass concrete (1:3:6) base
including excavation and soil disposal

after every 18m

Extra over for double corner post with

raking strut ditto.

Lm

Lm

400

400

23

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
Mild steel gate
Vehicular metal gate overall size

60oox20omm high comprising of 2 NO.
equal leafs each leaf consisting of
soxsox4mm RHS plinth frame with 4
NO. horizontal RHS rail size soxsox3mm
cut and welded to plinth frame to equal
centres of the height of the frame infilled
with 25x25x2mm RHS square vertiacal
balusters cut and welded between the
horizontal rail at tosmm centres of the
width of the frame with 1oomm high hot
forged spear spikes at top including
hoisting and hanging in position
complete with heavy duty hinges and
locking and opening devices primed
before delivery and fixed to the existing

concrete columns and painted after it's

fixed

Ditto pedestrial gate size

goommx2000mm

Column construction (40ommx400omm)

Element or: Substructure (all

provisional)

Excavate to reduce

level: not exceeding 1.5 m deep

Return, fill and ram selected soil in

foundations

No.

Carried forward

BW/21




Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
Vibrated reinforced insitu concrete class

25/20; with

minimum cube crushing strength of
2sN/mm?2 at 28

days; in substructure

Column bases 200mm thick
Columns g0ommx400omm size

Supply and fix mild steel bar in

structural concrete

work including cutting, bending,
hoisting, tying

wire, spacing blocks and supporting all
in position

8 - 12 mm Bars for substructure columns,

column bases, superstructure columns

Sawn formwork: to

Vertical sides of coulmn bases

Sides of columns

Superstructure works

Sawn formwork: to

Columns; vertical sides

Vibrated reinforced insitu concrete class

25/20; with
minimum cube crushing strength of
25sIN/mm?2 at 28

days; in

superstructure columns

Plaster: 15 mm cement/lime putty/sand:

steel

trowelled: on masonry or concrete: to

concrete surfaces

Cm

Cm

Sm

Sm

Cm

Sm

130

I0

I0

Total for fencing works to Grand
Summary
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

GUARD HOUSE
ELEMENT NO. 5
SUBSTRUCTURES (All

Provisional

Clear area of new construction off all
undergrowth, small bushes, grab up all
trees and remove any structure and

obstruction as directed

Excavate oversite to remove vegetable
soil, load and cart away from site to
contractor's dumping area as directed;

Average 200mm depth

Excavate for strip foundation trenches
commencing from reduced level: not

exceeding 1.5m deep

Return, fill and ram selected soil in

foundations
Remove surplus soil and debris from site
to a place approved by the project

manager

Mass concrete mix (1:3:6):in

so mm Thick blinding under strip

foundations

Sm

Sm

Cm

Cm

Sm

39

18

13

II

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
Vibrated reinforced insitu concrete class

25/20; with minimum cube crushing

strength of 25N/mm3 at 28 days; in

Strip foundations
Ground floor slab; 150 mm thick

Mesh fabric reinforcement

Mesh reinforcement No. A142 size 200 x
200 mm weighing 2.22kg per squre meter:

in floor including all necessary supports

Supply and fix mild steel bar in

structural concrete work including

cuttings, bending, hoisting, tying wire,

spacing blocks and supporting all in

position (for foundation footing and

substructure columns

10 mm Bars

Sawn formwork: to

Edges of slabs; 150 - 225 mm girth

Substructure Walls
Medium Chisel dressed natural stone

walling bedded in cement and sand
mortar (1:4) with minimun stone
crushing strength of 14N/mmz2 and 25smm
SWG hoop iron after every alternate

course; foundations

Sm

Sm

Sm

I5

I5

68

22

Carried forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward
HARDCORE

300 mm thick hardcore of approved inert

material: well watered and compacted in

15omm thick layers
BLINDING

so mm Thick approved quality murram

blinding to surfaces of hardcore

Anti-termite treatment

Termidor 25EC or other approved anti-

termite chemical treatment to surfaces of

blinded hardcore and around foundations:

applied by approved professional pest
control specialist: applied strictly in
manufacturers instructions: 10 year

quarantee

DPM

Gauge 1000 polythene damp proof

membrane

Sm

Sm

Sm

Sm

15

IS

I5

I5

Sub total for sub structure works to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM DESCRIPTION UNIT | QTY RATE | AMOUNT

SUPERSTRUCTURE WORKS
ELEMENT NO. 2 WALLS

Machine dressed natural stone walling

bedded in cement and sand mortar (1:3)

with minimum stone crushing strength
of 7N/mm2 and 2smm SWG hoop iron

after every alternate course

A |200 mm Thick walls Sm 36

Bituminous felt or other equal approved

damp-proof course: in cement/sand (1:3)

mortar
B 200 mm Wide Lm 18

R.C WORKS
Vibrated reinforced concrete 1:2:4 (20/20)

C |Ring beams Cm 1

Formwork

D  |Sides and soffits of ringbeams Sm 14

Reinforcement
Supply and fix mild steel bar in

structural concrete

work including cutting, bending,
hoisting, tying
wire, spacing blocks and supporting all

in position

E |8 - 12 mm Bars in ring beam Kgs 93

Total for superstructure walling to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 3; WINDOWS
Supsly and fix the following purpose made
steel casement

purpose made windows, including all

necessary cuttings

lugs, stays and bedding into walls in cement

sand mortar

1:4 complete with all necessary accessories

and priming once

in red-oxide, to Architects approval, with

minimal burgalr proofing

in 20mm angle line framing

Window size 1200 x 1200mm high.

Glazing
4mm thick mild tinted sheet glass in

panes 0.1-0.5sm

fixed in steel window panes with putty.

Window cill

Precast concrete weathered and throated
window

cill 250 x 75mm thick reinforced with 2
No. 6mm

diametre bars including all moulds and

bedding

in cement sand mortar 1:4

Painting
Prepare, prime and apply 3 coats of super

gloss oil paint

as "crown" or any other equal and approved

to surtaces of:

Windows externally

Windows internally

No.

Sm

Lm

Sm

Sm

Total for windows to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT
Element 4; Roof
28 Gauge standard prepainted ITs
roofing sheets covering including edging
trim, fixing to purlins complete with
approved washers, caps, nails etc,
including all necessary hoisting, placing
and connections; to Engineer's details
A |Roof covering Sm 30
B  |Ditto 45omm wide ridge / hip cover. Lm 12
C Ditto valley Lm 3
All in sawn celcured and well seasoned
cypress;
D 100 x 5omm Tie Lm 18
E 100 x somm rafter,half rafters, valley & Lm 24
hip ratfers(Rafters at 1.2m centre)
F  |100 x somm struts and king post Lm 10
end of trusses
G  |100 x s5omm wall plate. Lm 18
H 75 x somm purlins( at 750mm centres) Lm 48
J 200 x 2smm wrott fascia and vergeboard Lm 21
K Knot, prime, stop and apply 3 coats super Lm 21

gloss oil paint to surfaces of fascia board

200-300mm high

Total for roof to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 4; DOORS
Steel door

Provide and fix purpose made steel door

in 32 x

25 x 3mm R.H.S frame and 16mm
diameter solid grills at 150

mm centres all side, size 9oo x 2100mm
high,single leaf openable

size 9oo x 2100mm, with all necessary
burglar proofing

complete with stays, fasteners, union
lock, rawl bolts, and one

coat red oxide primer, including casting
into block

walling in cement sand mortar 1:3

Painting
Prebare, prime and apply 3 coats of super

gloss oil paint

as "crown" or any other equal and approved

to surt aces Ot.‘

Windows externally

Windows internally

Ceiling
romm thick chipboard ceiling fixed in

rectangular shape

10 x 75mm ditto cornice plugged and

nailed to battens
Extra-over ditto in access door size 450 x

6oomm, including framing in 75 x somm

sawn cypress

Brandering

50 x somm sawn cypress brandering

so x 7smm ditto.

No.

Sm

Sm

No.

Lm

Lm

12

19

20

37

Total for Doors & Ceiling to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

ELEMENT NO. 5; FINISHES
WALLS

walls beams and slab soffit internally

1zmm thick gauged plaster cement sand
lime
1:1:6 with a smooth float to walls, beams

and slab soffit

internally

Externaly

1zmm thick gauged cement sand render
1.2
finished with a wood float to ring beam

and external skirting

Keying in cement sand 1:2, pointing in
gloss oil paint and
wire brushing natural machine cut stone

externally

FLOOR FINISHES

3omm thick cement sand 1:2 backing to

receive ceramic floors or terrazzo (s.m)

Ditto in skirting

Supply and fix 8mm thick ceramic floor
tiles as "SA]J"

Ditto 8mmx1oomm in skirting

ELEMENT NO. 8 PAINTING &
DECORATIONS
Prepare and apply 3 coats silk vinyle

emulsion paint as "crown'or any other equal

and approved paint to

Plastered walls internally
Soffites of chipboard ceiling

Plastered walls externally

Sm

Sm

Sm

Sm

Lm

Sm

Lm

Sm

Sm

Sm

37

23

12

19

12

19

37

12

Total for Finishes to collection
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Collection page for gate house

Total for substructure works from pg 25

Total for superstructure walls pg 26
Total for windows from pg 27

Total for roof from pg 28

Total for doors and ceiling from pg 29

Total for finishes from pg 30

Sub total for guard house
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

tm O

RAISED CONCRETE WATER
TANK STAND 4500mm high from

ground level
Element o1: Substructure (all

provisional)

Clear area of new construction of all
undergrowth, small

bushes, grab up all trees and remove any
existing

structures and obstructions as directed.
Excavate for column bases commencing
from ground level

level: not exceeding 1.5 m deep

Return, fill and ram selected soil in

foundations

Vibrated reinforced insitu concrete class

25/20; with

minimum cube crushing strength of
2sN/mm?2 at 28

days; in

Column bases 20o0mm thick

Sub structure and superstructure columns

400mmx400mm Ssize

Supply and fix mild steel bar in

structural concrete

work including cutting, bending,
hoisting, tying
wire, spacing blocks and supporting all

in position

8 - 12 mm Bars for substructure columns,
column bases, superstructure columns

ring beams and slab

Sawn formwork: to

Vertical sides of coulmn bases

Sides of columns

Sm

Cm

Cm

Sm

Sm

16

14

13

282

10

Carried Forward
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Proposed renovation of KEFRI Mau sub centre

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought Forward

Superstructure works

Sawn formwork: to
Sides and soffits: beams
Soffits and sides of suspended slab

Vibrated reinforced insitu concrete class

25/20; with
minimum cube crushing strength of
2sN/mm? at 28

days; in

Slab and beams

Plaster: 15 mm cement/lime putty/sand:

steel
trowelled: on masonry or concrete: to

concrete surfaces

Allow for purchase and installation of
10,000 liters kentank plastic water tank
including all necessary plumbing fittings
and trench excavation upto the

washroom area.

Sm

Sm

Cm

Sm

Item

II

Total for raised water tank stand Carried
to Grand Summary
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Proposed renovation of KEFRI Mau sub centre

ITEM [DESCRIPTION UNIT | QTY RATE AMOUNT
PROVISIONAL SUMS
A |Allow a provisional sum of Three 300,000.00
hundred thousand Kenya shillings for
contigencies
Total for Provisional sums carried to 300,000.00

Grand Summary
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PROPOSED RENOVATION OF MAU SUB CENTER-SINENDET
GRAND SUMMARY

ITEM DESCRIPTION TENDERER'S OFFICIAL USE
AMOUNT ONLY
A Preliminaries

i|Particular Preliminaries pg PP/s

General Preliminaries pg GP/17

-
-

B Total for renovation works pg 19
C Total for chain link fencing work
from pg 22

D Total for guard house from pg 31

E Total for concrete raised water tank

stand from pg 33

F Total for provisional sums from pg 34

TOTAL CARRIED TO FORM OF

TENDER KSHS 0.00
Amount of tender in words: Kenya Shilings.......ccococemeverreriserisinssnscsusessacnsnee

Tenderer's signature and stamp........cccevcevricnnscinsssenicsninssessssisessesnaes
AdAress..iiinmiiniimimssssassnssssssssssses

D

Witness: Name and signature......ccccecienicersisisencsnsnsssssisssessssnsessnnens

| DLTT03 21 T T o P

AdAress. .t sss s ser s sssenes
Date.uininmninniincniinisiesnimiseisiiessisssinss s

GS




